Paducah Deactivation Section L
RTP No. DE-SOL-0004563
SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO CONTRACTORS

TABLE OF CONTENTS

L.1  ELECTRONIC MEDIA — RTP AND AMENDMENT DISTRIBUTION.....c..c.ivevereereeeeeseseseseneen. 3
L.2  FAR52.216-1, TYPE OF CONTRACT (APR 1984)........omimieeeeeieeeeeeeeseeseeeeeeeeseeseeeeeeee s 3
L.3  FAR 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE

EVALUATION (FEB 1999) .......ouvuieeieeeeeeeeeeeseeeeseeseeeseeseeseeseseseesees e s s ees s see s s s s ssesessesee 3
L.4  INSTRUCTIONS FOR SUBMITTING FOREIGN OWNERSHIP, CONTROL OR INFLUENCE

(FOCIT) INFORMATION ...ttt ee e eee et 3
L.5  FAR 52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES.

(FEB 1993) ...t e et e e e e e ee e e et et e et e e et e e e ettt 4
L.6 EXPENSES RELATED TO PROPOSAL OR BID SUBMISSIONS ......c.ovivevreeeeresrseesrenrennen. 4
L.7  NUMBER OF AWARDS ......ovuiteiteiteeeeeeeeeeeeeeeeeeeeseeeeesee s ees s s s s et s e e e s e s ssennens 4
L.8  DOE-L-1013 ALTERNATE PROPOSAL INFORMATION = NONE .......cveiveiviereseseeseeseeseenrennen. 4
L9 FALSE STATEMENTS ...ooeeeeeeeeeeeeeeeeeee et et eee s eee e e eee e e e et e s e s e e sseneans 5
L.10 NOTICE OF POSSIBLE USE OF NON-FEDERAL EVALUATORS .....cooviveereeeeeeeeeseeseeseesnen. 5
L.11 CONTENT OF RESULTING TASK ORDER .......ouiuiuiieeteeeeeseeeeeeeeeeeeeseeseeseeseeseeseessess s eseseeneans 5
L.12 PRE-SOLICITATION CONFERENCE AND SITE WALK-THROUGHS ........ovvveeeerrresrerrnnen. 5
L.13 GENERAL INSTRUCTIONS -- QUESTIONS CONCERNING THE RTP.......ccociviveverrrerrerrnnen. 5
L.14 ELECTRONIC SUBMISSION .......ovuoeieeieeseeseeeeeeeeeeeeeeeeee e s s eee e ees s s e ee s 5
L.15 PROPOSAL DELIVERY AND PACKAGE MARKINGS........o.oiurierieeeeeeeeseeseeseeseeseeseeseeseessessensons 6
L.16 OFFER ACCEPTANCE PERIOD.........ooioeiteieeeeeeeeeeeeeeeeeeeee e eeee e s e 7
L.17 PROPOSAL PREPARATION INSTRUCTIONS — GENERAL INFORMATION.........cccvvrrrrenn. 7

L.18 PROPOSAL PREPARATION INSTRUCTIONS — COVER LETTER AND VOLUME |,
OFFER AND OTHER DOCUMENTS ....citiii ettt e e e e e 11

L.19 PROPOSAL PREPARATION INSTRUCTIONS - VOLUME Il, TECHNICAL AND
MANAGEMENT PROPOSAL ..ottt e e e ettt e e e e e e ennnnea s 13

L.20 PROPOSAL PREPARATION INSTRUCTIONS — VOLUME lll, COST AND FEE
PROP O S AL ...ttt e e e 17



Paducah Deactivation Section L
RTP No. DE-SOL-0004563

L.21 AVAILABILITY OF REFERENCE DOCUMENTS ... .ottt 25
L.22 CONTACTS REGARDING FUTURE EMPLOYMENT ...ttt 26
L.23 FAR 52.222-5, DAVIS-BACON ACT — SECONDARY SITE OF THE WORK (JULY 2005)...... 26
L.24 FAR 52.225-12, NOTICE OF BUY AMERICAN ACT REQUIREMENT — CONSTRUCTION

MATERIALS UNDER TRADE AGREEMENTS (FEB 2009) .......ccvviiiiiieeeeeeeeeeicee e 26
L.25 FAR 52.233-2, SERVICE OF PROTEST (SEP 2006)/DEAR 952.233-2, SERVICE OF

L O I s PP UPPPPPPPPTTR 27
L.26 FAR 52.234-3, NOTICE OF EARNED VALUE MANAGEMENT SYSTEM - POST AWARD

[BR (JUL 20086).....ceeuteteiuieeeaieeeaateeeeasteeeamteaeasteeeasteeeasseeasteeaaseeeaasteeeasbeeeanteeeanbeeesbaeeanneeeeanneeans 28
L.27 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB

L998) ..ottt en ettt n et 29
L.28 LIST OF SECTION L ATTACHMENTS ..ottt et eeaaans 30
Attachment L-1: Automated Clearing House (ACH) FOIM ......ccooiiiiiiiiiii e 31
Attachment L-2: List 0of KeY PersONNEel ... 32
Attachment L-3: Key Personnel Standard Resume FOrmMat...........ouuuviiiiiieeeiieeiiiiiinnn e 33
Attachment L-4: COSt WOTKSRNEELS .......coiiiiiiiiiiiiii e 34
Attachment L-5: Consolidated Direct CoSt SChedules ... 34
Attachment L-6: PWS to Cost Worksheet Crosswalk ........cooooooiiiioiiiiei 34
Attachment L-7: Cost ASSumptions/INfOrMation ..........coooeeeioii oo 35
Attachment L-8: Contractor’s Proposed Accounting System Information.............ccccccceeeeee.. 51
Attachment L-9: DOE HiStOriCal PriCing......ccoooioiieeeieeee e 53
Attachment L-10: Analytical Laboratory MethodsS ... 54

L-2



Paducah Deactivation Section L
RTP No. DE-SOL-0004563

INTRODUCTION/BACKGROUND

This is a Request for Task Proposal (RTP) for the Paducah Gaseous Diffusion Plant
Deactivation project at the U.S. Department of Energy (DOE) Paducah site.

The Contractor shall provide written proposal information in a manner that clearly demonstrates
its strategy and approach, and provides clear connection and traceability within and between its
Technical and Management, and Cost and Fee Proposals as per the instructions at L.17 — L.20.

Volume |, Offer and Other Documents; Volume Il, Technical and Management Proposal,
and Volume lll, Cost and Fee Proposal shall be due September 27, 2013, 4pm EST.

L.1 ELECTRONIC MEDIA - RTP AND AMENDMENT DISTRIBUTION

In order to further the government policy of maximizing electronic commerce and making the
acquisition process optimally cost effective, electronic media shall be used exclusively and shall
be the sole method used for distributing the RTP and amendments to the public. The RTP and
any amendments shall be posted to the Paducah Gaseous Diffusion Plant Deactivation
procurement website at: http://www.emcbc.doe.gov/pgdp%20deactivation/

The above electronic medium shall constitute the official distribution method for this RTP. All
amendments and any other official communications from the agency regarding this RTP will be
posted through this medium. Contractors and all other interested parties shall maintain
continual surveillance of the above website to remain abreast of the latest available information.
No other communication, whether oral or in writing, will modify or supersede the terms of the
RTP. The only method by which any term of the RTP may be modified is by an express, formal
amendment to the RTP generated by the CO.

L.2 FAR 52.216-1, TYPE OF CONTRACT (APR 1984)

The government contemplates award of a performance-based hybrid Task Order containing
both cost reimburseable and Firm Fixed-Price elements including award fee components
resulting from this solicitation.

L.3 FAR 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE
EVALUATION (FEB 1999)

L.4 INSTRUCTIONS FOR SUBMITTING FOREIGN OWNERSHIP, CONTROL OR
INFLUENCE (FOCI) INFORMATION

The Contractor shall submit FOCI information in accordance with the Section K Provision
entitled, DEAR 952.204-73, Facility Clearance, using the DOE FOCI Electronic Submission
System (ESS) located at https://foci.anl.gov/. Contractors are encouraged to transmit FOCI
information well before the deadline for proposal submission. If the Contractor has an approved
facility clearance, the Contractor should identify (1) its DOE Facility Code (or DOD CAGE Code,
if applicable), (2) the date the Contractor's completed Standard Form 328 was submitted, and
(3) the date of the Contracting Officer’s affirmative FOCI determination. Under the DOE FOCI
ESS, electronic signatures cannot be accepted; thus, the signed original SF-328 executed in
accordance with the form’s instructions, and any other forms requiring a signature or seal shall
be printed, signed, and submitted to the federal FOCI Operations Manager at the mailing
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address provided in the system. When filling out the New User Registration information in the
DOE FOCI ESS, select “Environmental Management Consolidated Business Center” as the
FOCI Office that will review your submission when it is completed. Include the solicitation name
and number in the “Reason for Request” field.

Notice to Contractors--Contents Review (Please Review Before Submitting)

Prior to submitting the Standard Form 328 and as, required by this clause, the Contractor
should review the FOCI submission to ensure that:

(1) The Standard Form 328 has been signed and dated by an authorized official of the
company;

(2) If publicly owned, the Contractor 's most recent annual report, and its most recent proxy
statement for its annual meeting of stockholders have been attached; or, if privately
owned, the audited, consolidated financial information for the most recently closed
accounting year has been attached,;

(3) A copy of the company's articles of incorporation and an attested copy of the company's
by-laws, or similar documents filed for the company's existence and management, and
all amendments to those documents;

(4) A list identifying the organization's owners, officers, directors, and executive personnel,
including their names, social security numbers, citizenship, titles of all positions they hold
within the organization, and what clearances, if any, they possess or are in the process
of obtaining, and identification of the government agency(ies) that granted or will be
granting those clearances; and

(5) A summary FOCI data sheet.

Note: A FOCI submission must be attached for each tier parent organization (i.e. ultimate parent
and any intervening levels of ownership). If any of these documents are missing, award of the
Task Order cannot be completed.

L.5 FAR 52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL
EMPLOYEES. (FEB 1993)

L.6 EXPENSES RELATED TO PROPOSAL OR BID SUBMISSIONS

This RTP does not commit the government to pay any costs incurred in the submission of any
proposal or bid, or in making necessary studies or designs for the preparation thereof or for
acquiring or contracting for any services relating thereto.

L.7 NUMBER OF AWARDS

It is anticipated there will be one award resulting from this RTP.

L.8 DOE-L-1013 ALTERNATE PROPOSAL INFORMATION - NONE

Alternate proposals are not solicited, are not desired, and will not be evaluated.

L-4



Paducah Deactivation Section L
RTP No. DE-SOL-0004563

L.9 FALSE STATEMENTS

Proposals must set forth full, accurate, and complete information as required by this RTP
(including attachments). The penalty for making false statements in proposals is prescribed in
18 U.S.C. § 1001.

L.10 NOTICE OF POSSIBLE USE OF NON-FEDERAL EVALUATORS

Contractors are notified that DOE may employ non-federal evaluators (including employees of
DOE contractors) to evaluate proposals submitted in response to this RTP. All such non-federal
evaluators are required to sign appropriate non-disclosure and conflict of interest statements
prior to any such engagement. See the Section K provision entitled “Agreement to Use of Non-
Federal Evaluators”.

L.11 CONTENT OF RESULTING TASK ORDER

Any Task Order awarded as a result of this RTP will contain Part —The Schedule, Part ll—
Task Order Clauses, Part Ill, Section J—List of Documents, Exhibits, and Other Attachments,

L.12 PRE-SOLICITATION CONFERENCE AND SITE WALK-THROUGHS

A pre-solicitation conference including site walk-throughs was held April 30 — May 1, 2013.
L.13 GENERAL INSTRUCTIONS -- QUESTIONS CONCERNING THE RTP

Questions concerning this RTP must be submitted via email to
PaducahDeactivation@emcbc.doe.gov not less than 20 days before the established due date
for proposals to allow a reply to reach all Contractors before the submission of proposals. If you
do not receive acknowledgment that questions were received within three business days,
please contact Ms. Toni Rutherford at toni.rutherford@emcbc.doe.gov. Any questions received
after such time may not be answered prior to the date that proposals are due. Each question
should clearly specify the RTP area to which it refers. Answers will be made available to the
Contractors as soon as practicable via the procurement website:

http://www.emcbc.doe.qgov/pgdp%20deactivation/

The government will not respond to questions submitted by telephone or in person at any time.
Contractors are encouraged to periodically check the procurement website to ascertain the
status of any answers to questions, as hard copies will not be distributed.

L.14 ELECTRONIC SUBMISSION

Contractors shall access STRIPES via FedConnect (website link):

http://www.compusearch.com/products/fedconnect/vendors

Note: The written material constitutes the official Offer and proposal.
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L.15 PROPOSAL DELIVERY AND PACKAGE MARKINGS

In addition to submitting proposals through FEDCONNECT, the Contractor shall submit hard
copies in accordance with L.18. All envelopes or packages shall be marked with this notice:

NOTICE TO DOE MAIL ROOM: DO NOT OPEN. THIS IS A PROPOSAL UNDER THE
ABOVE-IDENTIFIED RTP.

TO BE OPENED BY THE CONTRACTING OFFICER FOR
RTP NO. DE-SOL-0004563

NOTICE TO RECIPIENT:
THIS IS A PROPOSAL UNDER RTP NO. DE-SOL-0004563

THE DATE AND TIME OF RECEIPT IS TO BE
LOGGED AND MARKED ON THIS PACKAGE

(a) All Offers and Written Proposal Information received electronically through FEDCONNECT
and in hard copy must be received on or before 4:00 p.m. EDT September 27, 2013.

(b) Mailed hard copies of Offers and Written Proposal Information shall be marked as follows:
FROM: Contractor’'s Name

MAIL TO: U S. Department of Energy

ATTN: Kimberly Tate, Contracting Officer

110 Boggs Lane, Suite 450

Springdale, OH 45246

RTP No. DE-SOL-0004563

If the Contractor elects to forward the Offer and the Written Proposal Information by means

other than the U.S. Malil, it assumes the full responsibility of ensuring that the Offer and Written
Proposal Information is received at the place and by the date and time specified in this RTP.

(c) Hand Carried/Overnight Mail hard copies of Offers and Written Proposal Information shall be
marked as follows:

FROM: Contractor’'s Name

HAND CARRY OR OVERNIGHT MAIL TO:
U. S. Department of Energy

ATTN: Kimberly Tate, Contracting Officer
110 Boggs Lane, Suite 450

Springdale, OH 45246

RTP No. DE-SOL-0004563
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Note: Contractors hand carrying proposals to the above address must telephone the
Contracting Officer, or the individual listed below, one (1) business day in advance to arrange
delivery:

Toni Rutherford - (513) 246-1374
It may not be possible to hand carry the package(s) outside of the hours 8:00 a.m. to 4:00 p.m.
on Federal workdays. Delivery to any other location than that specified herein is unacceptable.
(d) Express Mail hard copies of Offers and Written Proposal Information shall be marked as
follows:

FROM: Contractor’'s Name

TO: U S. Department of Energy

ATTN: Kimberly Tate, Contracting Officer
110 Boggs Lane, Suite 450

Springdale, OH 45246

RTP No. DE-SOL-0004563

L.16 OFFER ACCEPTANCE PERIOD

The minimum offer acceptance period is 365 days after the required date for receipt of
proposals.

L.17 PROPOSAL PREPARATION INSTRUCTIONS — GENERAL INFORMATION

The government will not be evaluating any subcontractor data.

(a) This solicitation requires Contractors to participate in an oral presentation and to submit
written proposal information.

(b) The oral presentations are tentatively scheduled to occur two to three weeks following
proposal delivery as specified in L.15. Each Contractor will receive further scheduling
and logistical instructions after receipt of proposals.

(c) Oral presentations/interviews information and written proposal information will be used in
the evaluation process described in Section M, Evaluation Criteria. Oral
presentations/interviews and written proposal information requirements are described in
Provisions L.17, L.18, L.19, and L.20.

(d) Proposal Page Specifications, Instructions and Volume Requirements.

(2) The Original proposal shall contain original signature documents. Use of
reproductions of signed originals is authorized for all other copies of the proposal.

(2) Page 1 of the Standard Form (SF) 33, Solicitation, Offer, and Award, shall be
fully executed and used as the first page of each copy of Volume I, Offer and
Other Documents.

3) Acceptance Period — the acceptance period entered on the SF33 (Section A of
L-7
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(4)

(5)

(6)

(7)

(8)

(9)

the RTP) by the Contractor shall not be less than 365 days.

Signature Authority — the person signing the SF33 must have the authority to
commit the Contractor to all of the terms and conditions in the proposal, fully
recognizing that the government has the right, by terms of the RTP, to make an
award without further discussions if it so elects.

By signing the SF33, the Contractor agrees to accept all of the terms and
conditions of the RTP as written. Any exceptions or deviations to the terms and
conditions of the RTP may make the offer unacceptable for award. If an
Contractor proposes exceptions to the terms and conditions of the RTP, the
government may make an award without discussions to another Contractor that
did not take exception to the terms and conditions of the RTP.

Proposals are expected to conform to all RTP terms and conditions and be
prepared in accordance with the instructions and outline contained in this Section
L. The proposal information will be reviewed to ensure compliance by the
Contractor with all aspects of this RTP. To aid in evaluation, proposals shall be
clearly and concisely written, neat, indexed (cross-indexed as appropriate), and
assembled logically. Extraneous, repetitious, or wordy submissions are not
desired. Neither offers nor acknowledgments may be provided by facsimile or by
telephone. Pages shall be sequentially numbered with the volume and page
numbers and the name of the Contractor, the date, and RTP number on each
page: these can be included as headers or footers. Failure to respond to or
follow the instructions regarding the organization and content of the proposal
may result in the Contractor’s proposal being deemed nonresponsive.

Using the Evaluation Criteria set forth in Section M, Evaluation Factors for
Award, proposals will be evaluated in accordance with the Federal Acquisition
Regulation (FAR) and Department of Energy Acquisition Regulation (DEAR), the
terms of the RTP, the terms of the Basic IDIQ Contract, FAR Part 16 and DEAR
Part 916.

These instructions are provided to aid Contractors in the preparation of their
proposals. These instructions and the information contained in these instructions
are not evaluation factors for this RTP. The evaluation factors are contained in
Section M, Evaluation Factors for Award, of this RTP.

Internet Sites. The Internet sites referenced throughout the RTP can be found at
the locations listed below:

¢ DEAR Clauses and Provisions:
http://management.enerqy.gov/policy quidance/procurement acquisition.htm

e FedConnect: https://www.fedconnect.net/FedConnect/

e FAR clauses and provisions and Federal Acquisition Circulars (FACs) which
contain the most recent changes to the FAR:
http://farsite.hill.af.mil/vffara.htm

o Federal Business Opportunities (FedBizOpps): http://www.fbo.gov/
L-8
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e Paducah GDP Deactivation RTP:
http://www.emcbc.doe.gov/PGDP%20Deactivation

o Wage Determinations: http://www.wdol.gov/

Table L-1

Proposal Page Specifications and Instructions

Proposal ¢ Proposals must be submitted through FedConnect at
Submission https://www.fedconnect.net/FedConnect/.

¢ Hard copies of proposals are also required as shown in Table L-2.
Paper Size e 81/2”x11” paper.

e Fold-outs shall not exceed 117 x 17”.

Print Type ¢ Print type (font size) used in the text portions of the proposal shall be
no smaller than 12 point font.

e Print type used in completing forms attached to this RTP as
Microsoft® (MS) Word®, Access®, or Excel® documents should not be
changed from the styles used in the attachments.

¢ Print type used in charts, graphics, figures and tables may be smaller
than 12 point Font, but must be clearly legible.

Page Margins ¢ Page margins (distance between the edge of the paper and the body
of the proposal) shall be 1-inch on the top, bottom and left and right
sides of the page, exclusive of headers and footers, (e.g., name of
Contractor name, RTP number, date).

¢ The RTP number and page number shall be provided on each page.

Page Numbering All pages of each volume shall be appropriately numbered and identified
with the name of the Contractor.
Page Format e All pages are to be single-sided.

e Any page larger than 8 %2 x 11 will count as two pages except for the
schedules provided under Criterion 1, Technical Approach, which
shall not exceed 11” x 17” and will be counted as 1 page.

e 2 columns of text per page and use of bold face type are acceptable.

¢ Tables of Contents, Lists of Figures, dividers, tabs, or similar inserts
that do not provide any substantive information are not counted as a

page.
Binding and e Each volume shall be separately bound in three-ringed loose-leaf
Labeling binders. Cost proposals may be submitted in three-ringed binders of

any size up to 11% x 17. Staples shall not be used. The outside front
cover of each binder shall indicate the Contractor’s name, the RTP
number, the title of the RTP, and the copy number (i.e., sequentially
number the required copies with the original being Copy No. 1). The
same identifying data shall be placed on the spine of each binder to
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Proposal Page Specifications and Instructions

facilitate identification and accountability when placed in a vertical
position. Pages shall be numbered sequentially by volume and by
individual sections within each volume.

Official Offer and
CD-ROM/DVD

CD-ROMs or DVDs shall be clearly labeled with the RTP volume number
and provision reference. The CD-ROMs are provided for SEB evaluation

Requirements

convenience only. The written material and oral presentation/interview
constitutes the official Offer and proposal. In the event of a conflict, the
hard copy material takes precedence over the CD-ROM text and
electronic submission. Files submitted shall be in readable and
searchable Adobe Acrobat portable document format (PDF), Microsoft®
(MS) Word®, or Excel® (Version 2010), except:
e The proposal schedule shall be submitted as a PDF.
e For electronic copies of financial statements and Annual Reports,
Adobe Acrobat® 9.0 or later PDF files are required.
e Any proprietary software provided in accordance with paragraph L.20
shall be in the native format. The Adobe Acrobat® PDF shall not be
password protected or contain other security restraints unless access
information is provided.

Table L-2

Proposal Volume Requirements and Page Limitations

Volume Number of Number of
Number Proposal Volume Title Page Limitations Hard Copy CD-ROM’s
Proposals
Cover Offer and Other No Page Limit Original and 1
Letter & | | Documents 2 copies

Il Technical and 50 Page Limit_excluding Original and 8 5
Management Proposal, the resource-loaded Copies
Written Proposal excluding | schedule
resumes and letters of
commitment, and schedule

Il Technical and 4 pages for the Program Original and 8 5
Management Proposal, Manager resume; 3 pages | Copies
Key Personnel Resumes each for any and all other
and Letters of Key Personnel resume(s);
Commitment 1 page for each Letter of

Commitment

i Cost and Fee Proposal — No Page Limit Original and 5

Proposed Cost and Fee 8 copies
Exceeding Page Limitations Those pages that exceed the limits set forth in Section L of
this RTP will not be considered in the evaluation.
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L.18 PROPOSAL PREPARATION INSTRUCTIONS - COVER LETTER AND VOLUME |,

(@)

(b)

OFFER AND OTHER DOCUMENTS

Instruction — Cover Letter. The cover letter shall include, but not be limited to, the
following:

QD The RTP number;

(2) The name, address, telephone numbers, facsimile numbers, and electronic
addresses of the Contractor;

3) A statement identifying any exceptions or deviations the Contractor is taking to
the terms and conditions specified in the RTP. However, exceptions and/or
deviations are not sought and the government is under no obligation to enter into
discussions;

4) Names, titles, telephone numbers, facsimile numbers, and electronic addresses
of persons authorized to negotiate with the government on the Contractor’s
behalf in connection with this RTP;

(5) Name, title, and signature of person authorized to sign the proposal. Proposals
signed by an agent shall be accompanied by evidence of that agent’s authority;

(6) The name, address, telephone number, facsimile number, and electronic address
of the individual in the Contractor’s organization to be contacted, if necessary,
during evaluation of the proposal;

@) The complete legal name and address of the Contractor and other participants to
be used in any resulting Task Order. Provide Dun and Bradstreet, Inc. (D&B)
Data Universal Numbering System (DUNS) number for each organization; and

(8) The name, address, telephone numbers, facsimile numbers, and electronic
addresses of representatives of the government agency having administrative
cognizance over the Contractor or parent company, as applicable (such as Task
Order administration within the meaning of FAR Subpart 42.3, Task Order
Administration Office Functions, financial auditing, and equal employment
opportunity oversight).

Instruction — Volume |, Offer and Other Documents - (No page limitation)

Volume |, Offer and Other Documents, consists of the actual offer to enter into a Task
Order to perform the required work. It also includes required representations and
certifications, other statements of the Contractor, and any other administrative
information. Volume I, Offer and Other Documents, shall include the following (in the
order listed):

D Fully executed SF 33, Solicitation, Offer, and Award (Section A of the RTP).
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(2)

(3)

(4)

(5)

(6)

(7)

(8)

9

A completed Automated Clearing House (ACH) Form, See Section L, Attachment
L-1.

Contractors shall complete Section B.2, Task Order Cost and Fee; Sections C
through J of the model Task Order shall not be submitted, except for any
required fill-in information; Contractor Representations and Certifications (Section
K) including FOCI submission.

Small Business Subcontracting Plan. A completed and acceptable Small
Business Plan (nhew or an updated plan from the approved plan in the IDIQ Basic
Contract) is required to be submitted in accordance with the Section | clause
FAR 52.219-9, Small Business Subcontracting Plan, and proposal instructions
herein. This plan will become part of the Task Order as Section J, Attachment J-
16, titled Small Business Subcontracting Plan. However, review and approval of
the Small Business Subcontracting Plan does not negate the approval required
(post-award) by the clause at H.121 Major or Critical Subcontracts — Designation
and Consent of the Basic IDIQ Contract.

The minimum goals of this RTP are as follows:

Component Percent (%)
Small Business (SB) 52.0
Small Disadvantaged Business 5.00
Women-Owned SB 5.00
HUBZone SB 3.00
Service-Disabled Veteran-Owned SB 3.00

Percentages shown above are percent of total subcontracted work specified by
the Section | clause titled, Small Business Subcontracting Plan

Section L, Attachment L-2 titled, List of Key Personnel. This list will become part
of the Task Order in the Section H clause titled, Key Personnel;

The Contractor's EVMS documentation required under the Section L.26
Provision, FAR 52.234-3, Notice of Earned Value Management System — Post
Award IBR and the Section H.2 Clause, FAR 52.234-4, Earned Value
Management System.

The Contractor shall submit current and valid EVMS certification with the
proposal. In the absence of a certified EVMS, the Contractor shall submit an
EVMS Certification Plan to DOE with its proposal that is in accordance with the
clause at H.2, FAR 52.234-4 Earned Value Management System.

The Contractor shall provide a Community Commitment Plan that demonstrates
meaningful partnership with the community and support of sustainable economic
use of the site. See the Section H Clause titled, “Contractor Community
Commitment.” The Plan will be incorporated as Section J, Attachment J-8 of the
Task Order.

Organizational Conflicts of Interests. The Contractor, teaming or joint venture
partners, major or critical subcontractors identified in the Basic IDIQ Contract or

L-12



Paducah Deactivation Section L
RTP No. DE-SOL-0004563

newly proposed shall provide the statement described in Section K.111,
Organizational Conflicts of Interest.

A contractually binding statement to be included in clause H.152, Indirect Rate
Ceiling of the Task Order, per the instructions in L.20(j)(ix).

L.19 PROPOSAL PREPARATION INSTRUCTIONS - VOLUME II, TECHNICAL AND
MANAGEMENT PROPOSAL

(a) Instruction — Introduction

The Technical and Management Proposal will consists of both written and oral
information intended to present the Contractor’s understanding, capabilities, and
approach to satisfy certain requirements of the PWS. The Contractor shall address
those portions of the PWS pertinent to the evaluation criteria specified in Section M. No
cost information shall be included in the Technical and Management Proposal. Criterion
1, Technical Approach will be evaluated based on the written information and Criterion 2,
Key Personnel and Organization will be evaluated based on written information including
the Key Personnel resumes and the oral information provided in the Key Personnel
presentations/interviews. Criterion 3, Recent and Relevant Past Performance will be
evaluated using readily available information to DOE.

The overall page limitation for Volume Il, Technical and Management Proposal, shall not
exceed 50 pages except as stated in Table L-2.

(b) The format and content of Volume Il, Technical and Management Proposal, shall consist
of the following:

Criterion 1 — Technical Approach

The Contractor shall fully describe its technical approach to achieve the PWS objectives
and activities in the following areas:

e C.1.1, Task Order Implementation;

e C.1.2.1, Pre-Delease Planning and Facility Transfer (including C.1.2.1.1 —
C.1.2.1.4) of the GDP from USEC including facility walkdowns for Category D
facilities as identified in Table L-7, successful transfer and acceptance of the GDP
facilities from USEC to DOE (including support of termination of USEC’s NRC
license);

. C.1.2.2.2, Project Management System;

e (C.1.2.2.3.2, Safety Authorization Basis;

e C.1.2.2.3.3, Nuclear Criticality Safety;

e C.1.2.2.3.4, Radiation Protection, Radiological Site Services;

e (C.1.2.2.3.5, Emergency Management and Fire Protection Program;

e C.1.2.2.6, Continuity Programs;

e (C.1.2.2.7, Environmental Monitoring and Reporting;

e (C.1.2.2.8.3, Protective Force Services;
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e C.1.3, Facility Modification and Infrastructure Optimization including stabilization
(C.1.3.1), deactivation activities, and a detailed approach for facility system and
utility optimization (C.1.3.2.1 through C.1.3.2.5) detailing how it will achieve its plan
to reduce the overall site operation costs and to minimize short-term and long-term
S&M costs;

e C.1.4, Surveillance and Maintenance and Utility Operations (C.1.4.1 through
C.1.4.5.4) including a description of the graded approach for an S&M program for
each category of facilities (i.e., A-E as listed in Table L-7);

e C.1.5.1, Decontamination, and Demolition; and

e Transition and execution of the C.1.7 Post-GDP Shutdown Environmental Services,
including C.1.7.2 through C.1.7.6.

The Contractor shall provide its general technical understanding of the following PWS
elements. Sufficient detail shall be included to enable the Government to ascertain the
Contractor’s comprehension of the scope of work to be performed and how such work
will be integrated into the overall effort. However, a detailed technical approach is not
required. Therefore, restating the PWS requirements will not adequately demonstrate
such understanding.

e C.1.2.1.1, Facility Walkdowns of Categories A-C & E;

e C.1.2.2.1, Project Planning, Integration & Interface (including C.1.2.2.1.1 through
C.1.2.2.1.3);

o (C.1.2.2.3.1, Integrated Safety Management System;

e (.1.2.2.3.6, Quality Assurance / Quality Control;

e (.1.2.2.4, Regulatory Compliance and Permits;

e (.1.2.2.5, Sampling and Data Management;

e (.1.2.2.8.1, Security Program;

e (.1.2.2.8.2, Nuclear Materials Control and Accountability;

e (.1.2.2.9, Records Management and Document Control;

e (C.1.2.2.10, Program Management Support;

e (C.1.2.2.11, Real and Personal Property Management;

e C.1.2.2.12, Computing and Telecommunications;

o (C.1.2.2.13, Energy Efficiency;

e (C.1.2.2.14, DOE Consolidated Audit Program (DOECAP); and

e C.1.2.2.15, Asset Recovery and Recycling;

e (.1.2.2.16, Pension and Benefits Administration

e (.1.2.3, Post-GDP Shutdown Environmental Remediation Transition; and

e C.1.6.1, On-Site Waste Disposal Facility Design

The Contractor shall describe its approach to planning, sequencing, integrating, and
optimizing all PWS requirements to drive down the costs of operating the site (including
S&M) as quickly as possible.

The Contractor shall describe its proposed change control process that will ensure the
Task Order Initial Contract Performance Baseline remains aligned with the Task Order
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terms to include scope, cost, and schedule. The Contractor shall provide a detailed
resource loaded schedule consistent with the cost worksheets and its critical path
schedule for the lowest level of the PWS. The Contractor shall identify the three most
significant project risks to successful performance of the PWS and its approach to
eliminate, avoid, or mitigate these risks. The Contractor shall describe its approach to
planning and integrating all Section C requirements for the Contract Line Item Numbers
(CLINs). The Contractor shall identify its process for identifying distinct subprojects that
can be performance-based and performed on a fixed price basis by competitively
selected subcontractors.

Criterion 2 - Key Personnel and Organization (Written Proposal Information and Oral
Presentations/Interviews).

The Contractor shall propose a Program Manager for the Paducah Deactivation project
as a Key Personnel position. The Contractor shall submit its list of additional Key
Personnel in its proposal as shown in Section L, Attachment L-2, List of Key Personnel.
Upon award, the List of Key Personnel will become part of the Section H clause titled,
Key Personnel.

The Contractor shall provide Key Personnel resumes using the format provided in
Section L, Attachment L-3 titled, Key Personnel Standard Resume Format, for each
proposed Key Person. The Contractor shall describe the rationale for the designation of
the proposed Key Personnel position(s), other than the Program Manager, relative to the
proposed organizational structure, including roles, responsibilities, authorities, lines of
communication, and interfaces with DOE and others. The resumes shall describe the
suitability of the proposed Key Personnel for their proposed position(s) based on
education, leadership, and relevant experience. The resumes shall describe how work
experience relates to work similar to that described in the PWS relative to the proposed
position in terms of size, scope and complexity, the number of years of progressively
responsible experience as a supervisor (and the number of people supervised), and
capability to function effectively in his/her proposed position.

Each resume shall not exceed three (3) pages in length, with the exception of the
resume for the Program Manager, which may not exceed four (4) pages.

The Contractor shall submit a signed Letter of Commitment from each proposed Key
Person, which states that the information contained in the resume submitted as part of
the proposal is true and correct, and that the individual will accept the proposed position.
Letters of Commitment shall also include a statement that the Key Person will work in
the proposed position for three years. Failure to submit letters of commitment and
resumes in the prescribed format may result in the Contractor receiving a lower
rating for this factor or the Contractor’s proposal being eliminated from further
consideration for award.

The Letter of Commitment shall state, as follows:
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“I, (proposed person’s name) a proposed Key Person
for (name of Contractor) hereby certify that
the all of the information contained in my resume which was submitted as part
of the proposal in response to the Request for Task Proposals (RTP) DE-SOL-
0004563 is true and correct. Furthermore, if (name of
Contractor) is awarded the Task Order associated with the aforementioned RTP,
| hereby agree to accept employment for the proposed position

of (insert title of proposed position) and commit to perform in
this position for minimum of three (3) years from date of award.”

Signature of Key Person Date

The Contractor shall provide its organizational chart and rationale for its proposed
organizational structure to execute the PWS requirements. This rationale shall
describe the suitability of the proposed Key Personnel position(s) relative to the
proposed organizational structure including the roles, responsibilities, authorities, lines of
communication, and interfaces with DOE and other stakeholders. Additionally, the
Contractor shall provide an organization chart detailing functional elements down to the
first tier supervisors with the number of personnel assigned to each supervisor. The
Contractor shall describe how their organizational structure will support implementation
of the technical approaches proposed and provide control and accountability for Task
Order performance. The Contractor shall discuss the authority level of its Key Personnel
and its access to corporate resources.

In addition to what is required to be subcontracted per an existing exclusive ID/IQ
Contractor Teaming Agreement (CTA) as a result of the Basic ID/IQ Contract, the
Contractor shall describe how it will identify meaningful work activities that are suitable
for competitive fixed price subcontracting opportunities and the process for realization
and implementation of those subcontracts.

The Contractor shall describe its approach to achieving its Small Business
Subcontracting Plan, including the extent of small disadvantaged business (SDB)
participation in performing meaningful work (size and scope/complexity) that will be
important to the overall successful performance of the Task Order.

Oral Presentation/Interviews:

The Contractor’s proposed Program Manager and other proposed Key Personnel shall
participate in an oral presentation, which may include interviews, with DOE as part of the
Contractor’s Technical and Management Proposal. Attendance is limited to Key
Personnel only. Each proposed key person shall be physically present and actively
participate during the oral presentation/interviews. The Government will evaluate the
oral presentation information against the criteria specified in Section M. Oral
presentations/interviews are intended to measure the ability of the Contractor’'s Key
Personnel to respond to the scenarios at the time of the presentation.
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L.20

(@)

(b)

The location and logistics will be provided by the CO upon receipt of the Contractor’s
proposal.

Criterion 3 — Recent and Relevant Past Performance

For itself and each of its joint venture partners, and major and critical subcontractors
proposed to perform work under this Task Order, the Contractor shall provide a
complete listing of all DOE contracts/task orders that are currently ongoing or have
expired since December 2010 (i.e., contracts undergoing close out activities are
considered to have expired). The listing provided shall include the contract/task order
number; the dollar value of the contract/task order and the period of performance; the
name of the entity the contract/task order was awarded to; the names of the joint venture
partners, LLC members and subcontractors; the name, title, telephone number, and
address of the DOE Contracting Officer and a description or scope of work for each of
the various contracts listed. DOE may obtain past performance information on these
contracts/task orders through all available sources, including Federal Government
electronic databases, readily available Government records (including pertinent prime
contracts), and sources other than those identified by the Contractor.

PROPOSAL PREPARATION INSTRUCTIONS - VOLUME lll, COST AND FEE
PROPOSAL

Contractors shall provide a completed Section B document including, but not limited to,
the proposed cost and fee for cost reimbursement and the proposed price for fixed-price
CLINS and any contract language limiting indirect cost recovery that may be
incorporated as a clause at H.152. The Contractor shall submit the completed Section B
in Volume | — Offer and Other Documents. Cost and fee supporting detail for Section
B.2, Task Order Cost and Fee, shall be provided under this Volume, Cost and Fee
Proposal, in accordance with the instructions in this provision. Volume Ill, Cost and Fee
Proposal includes proposal preparation instructions for both cost reimbursable and firm
fixed priced subCLINS. Contractors shall provide proposed cost or prices by CLIN or
SsubCLIN for all PWS activities included in the Section L Attachment titled, Cost
Worksheets.

Instructions — Cost and Fee Proposal - The Contractor shall prepare its cost proposal in
accordance with the following instructions:

All cost and fee information shall be included in Volume 1l of the proposal. None of the
information contained in Volume 11l shall be included in any other proposal volumes
unless specifically requested in the RTP.

All pages in the Volume IIl Cost Proposal, including forms, tables, and exhibits shall be
numbered and identified in a volume table of contents. The cost proposal shall be
sufficiently complete so cross-referencing to other proposal volumes is not necessary.
There is no page limitation on the cost proposal. The Contractor shall complete Section
L, Attachments L-4 Cost Worksheets and L-5 Consolidated Direct Cost Schedules
provided in the cost proposal exhibits. Contractors shall fully prepare Attachments L-4
and L-5, at the level of detail indicated in the Attachments and related instructions. The
Contractor shall use the organization of work set forth in the PWS as the WBS for its
cost proposal. The Contractor shall not propose its own WBS structure for this RTP. A
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cost worksheet and Basis of Estimate (BOE) is required only for those PWS levels
specified in the Attachment L-6, PWS to Cost Worksheet Crosswalk.

(c) Traceability of Cost Worksheets - Format and present all cost information to provide full
traceability between Section B.2, Task Order Cost and Fee, the completed Section L,
Attachments L-4 Cost Worksheets and the Technical and Management Proposal.

(d) Cost Assumptions — DOE is providing the Contractors with cost assumptions which are
contained within the cost instructions or as part of Attachment L-7 of the RTP. The
Contractor shall use all of the cost assumptions when preparing the cost proposal.

(e) For proposal preparation purposes, Contractors shall assume an award date of April 1,
2014 with a 90 — day Task Order Implementation Period; therefore, with the exception of
PWS C.1.2.1 (Pre-Delease Planning and Facility Transfer), Contractors shall assume full
responsibility for the performance of the Task Order requirements on July 1, 2014.
Proposed costs shall be provided on a 12 month government Fiscal Year (FY) period
from October 1 through September 30. The first FY shall include proposed cost from
April 1, 2014, through September 30, 2014. The period of performance extends through
March 31, 2017. The Contractor shall propose cost for each year and in total
corresponding to the costs for performing the PWS.

For proposal preparation purposes, the Contractor shall assume Pre-Delease Planning
and Facility Transfer (PWS Section C.1.2.1) will start immediately after the Task Order’s
Notice To Proceed (NTP). For all proposed activities associated with Facility
Walkdowns (PWS Section C.1.2.1.1), the Contractor shall propose one combined
estimate for all facilities listed in Table L-7. Contractors shall provide a detailed BOE for
the facilities listed as Category D in Table L-7. Attachment L-9 identifies DOE Historical
Costs for Facility Walkdowns associated with the Categories A-C and E facilities
identified in Table L-7. For proposal preparation purposes, the Contractor shall assume
there will be no on-site Project Support costs relating to Pre-Delease Planning and
Facility Transfer during the Task Order Implementation Period.

)] For proposal preparation purposes, Contractors shall assume a planned funding profile
as follows:

CLIN FY2014 ($M) | FY2015 ($M) | FY2016 ($M) | FY2017 ($M) | Total ($M)

6 Months 12 Months 12 Months 6 Months

0001 25 [ i
0002- 126.6 197.0 120.7 41.5 486
0004

0005 - 10.7 140.4 55.3 206
0007

0008 14 9.6 4.2 15
Total 130.1 209.1 270.7 101.0 711

The provided funding profile represents the government’s estimate as of the date of the RTP of future available funding.
This assumed funding is not a guarantee of available funds; additional funding made available could be used for in-scope
work activities. Actual funding may be greater or less than these estimates. There is no commitment by DOE to request
funds equivalent to this assumed funding. Available funds depend on Congressional appropriations and priorities within the
DOE. The provided funding profile covers the total estimated costs, price, and award fee described in Section B.2. The
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(9)
(h)

()

funding profile does not include income from recycling or uranium barter efforts. FY2014 and FY2017 funding are for
partial years.

Intentionally left blank.

Proposed Fee

CLIN 0001 — The Contractor shall propose no fee for the Task Order Implementation
period under CLIN 0001.

CLIN 0002 — 0007— The Contractor shall only propose Award Fee for all work activities
associated with CLINs 0002-0007. The Contractor shall not propose an award fee that
exceeds the Fee Ceiling for cost-plus-award fee type task orders contained in Section
B.2 of the Contractor’s IDIQ Basic Contract. In computing the Award Fee, Contractors
shall not apply Award Fee to the DOE provided cost associated with the costs paid to
the benefits administrator for the defined benefit pension plan and healthcare benefits
(i.e., Multi-Employer Pension Plan/Multi-Employer Welfare Arrangement (MEPP/MEWA)
costs shown in Attachment L-7.

Proposed Schedule - The Contractor shall provide a resource loaded schedule (utilizing
the Oracle’s Primavera P6 Enterprise Project Portfolio Management© software)
including the critical path for the activities. The schedule activities shall be presented in
no less detail than prescribed in Attachment L-6 PWS to Cost Worksheet Crosswalk and
the electronic version shall be working files and include logic ties. This schedule shall be
fully traceable to Volume II, Technical and Management Proposal. For those PWS
elements for which DOE provided costs, the schedule shall reflect the provided cost as a
resource, consistent with the FY period allocation in Attachment L-7 Cost Assumptions.
Contractors shall provide a working resource loaded schedule as part of its submission.

Contractor Proposed Costs.

() Joint Venture Partners - The Contractor’s cost proposal shall identify the proposed
cost for all joint ventures partners to the detail required in L.20(j)(iii) through (X).
Joint ventures’ cost proposals shall be provided for the PWS by the Contractor,
which reconciles to the proposed costs and the Contractor’s proposal correlated with
the PWS, consistent with its technical proposal. Cost data shall be fully supported.
It is acceptable for each Joint Venture partner to submit sealed envelopes containing
a separate set of Cost Worksheets, Attachments L-4 through L-5, with its proposal
for the proposed Joint Venture partner work by the proposal due date.

(i) Subparagraphs (iii) through (x) below apply only to the cost reimbursable PWS
activities.

(iif) Basis of Estimate - Provide a Basis of Estimate (BOE) thoroughly documenting all
estimates consistent with the Contractor’s Technical and Management Proposal. A
BOE description shall be provided at the level described in the Section L, Attachment
L-6 PWS to Cost Worksheet Crosswalk.

The detailed narrative description shall include how the proposed costs by cost
element were derived, including summary of work scope, source of estimate
information, summary statement of site conditions (including all major assumptions
used to establish the site condition by PWS), supporting rationale, summary of
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estimating methods, process and assumptions (including all major assumptions used
to establish the Contractor’s cost to perform the Task Order requirements), and other
related information to provide clarity and understanding of the Contractor’s Basis of
Estimate. Contractors shall clearly indicate for each PWS by cost element (direct
labor, direct material, etc.): (1) what data is existing and verifiable, (2) judgmental
factors applied in projecting from known source data to the estimate, (3) key
assumptions (not in conflict with the PWS), and (4) the basis for each cost element.
Offers shall be in sufficient detail to demonstrate reasonableness and realism.
Contractors shall not propose allowances or factors as part of its proposal with the
exception of small tools and Fuel, Oil, Gas and Maintenance (FOGM), if consistent
with the Contractor’s estimating practices and are supportable.

The BOE shall be a standalone document within Volume lll, separate from the
estimate calculations. Back-up documentation supporting the pricing from the
Contractor’s estimating software shall be provided detailing the proposed costs
including showing all labor hours by labor category cumulative for the project and by
FY and quantities and unit pricing for other than direct labor costs cumulative for the
project and FY period (for example, number of units multiplied by unit costs of
material).

(iv) Cost Elements. The cost proposal shall be provided by major cost elements: direct
labor (including labor categories, direct labor hours and direct labor rates for each
labor category type proposed), fringe benefit, direct labor overhead (if applicable),
materials, material handling overhead (if applicable), equipment (including capital
investments and FOGM costs), waste disposal, waste transportation, waste
packaging (including container costs), waste treatment, supplies (including personal
protective equipment (PPE)), travel, relocation, other direct costs ((ODCs) including
any specific cost element not already identified such as sales tax), joint venture ($10
million or more shall be individually estimated and provided for by major cost
elements as described in this paragraph), and General and Administrative (G&A)
costs (if applicable).

For cost proposal preparation purposes, the Contractor shall include any
subcontractor resources required to perform the work scope as if it is self-performing
the work. Therefore, no separate subcontractor cost data is required to be submitted
with proposals.

Project Support Costs: The costs for Project Support (C.1.2.2) associated with field
work activities shall be costed to the PWS line items where the field work is actually
being performed.

(v) Additional Details for Other than Direct Labor Costs - The Contractor shall provide a
consolidated schedule(s) of non-labor costs (including materials, equipment, other
direct costs, travel, waste disposition, etc.), which contains descriptions, quantities,
unit pricing, and total pricing using the templates provided in Section L, Attachment
L-5 reconciling to the total proposed amounts for each cost element, as included
Section L, Attachment L-4.
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(vi) Labor Rates.

(vii)

(viii)

The Contractor shall complete the labor worksheet in the Section L, Attachment L-5,
to provide the yearly proposed direct labor rates by labor category for the entire
period of performance reflecting the FY as detailed in Attachment L-4. The
Contractor has the ability to propose its own direct labor rates, consistent with the
terms and conditions of the RTP, applicable law, including the Davis-Bacon Act and
4(c) of the Service Contract Act, as applicable. Contractors may use, at their
discretion, the DOE provided direct labor rates included as part of Attachment L-5.
The provided direct labor rates reflect paid rates at similar sites with similar work
scope as well as the Davis-Bacon Act and Service Contract Act rates escalated to
GFY 2014. The DOE provided labor categories are not all inclusive. If the
Contractor requires labor categories in addition to the labor categories provided or
utilizes other than the provided direct labor rates, the Contractor shall provide the
basis of the proposed labor rate(s) and supporting documentation.

For proposal preparation purposes, a full time equivalent (FTE) is defined as 1,680
hours/year. The 1,680 hours/year is based on 2,080 annual hours less 400 hours for
vacation (200 hours), sick (80 hours), holiday (80 hours) and site specific training (40
hours - Hazardous Waste Operations, Radiological Worker Il training, etc.).

The Contractor shall specifically identify total compensation including salary / hourly
rates for the five most highly compensated individuals proposed for management
positions and provide documentation to support the reasonableness of the proposed
contractor executive compensation costs for these five most highly compensated
individuals in accordance with FAR 31.205-6(b) (2) and (p). In addition, the
Contractor shall provide documentation of the current salary of the proposed top
contractor management official under the Task Order [Program Manager]. For
purposes of this cost instruction, ‘current salary’ is defined as the actual paid salary
immediately prior to the Contractor’'s submission of the task proposal. The proposed
salary reimbursement of the top contractor employee associated with this Task Order
is limited to the lesser of 10% above the employee’s previous salary or 6% above the
prior *incumbent’s reimbursed salary as per DOE Acquisition Letter 2013-14. The
Contracting Officer must receive approval from the Senior Procurement Executive
(SPE) of the DOE for that salary reimbursement amount in excess of the
percentages mentioned above in accordance with DOE Order 350.1. If the SPE
does not approve the proposed salary reimbursement, the amount of reimbursement
may be reduced after award.

Note*: There is no incumbent contractor.

Direct Labor Hours - The Contractor shall complete Attachment L-5 and shall detail
the labor categories and labor hours by PWS in accordance with Attachment L-6
PWS to Cost Worksheet Crosswalk. Direct labor hours shall be provided in total for
the entire period and by fiscal year by labor category. For proposal preparation
purposes, the Contractor shall not assume any overtime is available.

Waste Quantities and Cost — For proposal preparation purposes, the Contractor shall
use the waste quantities and waste disposal path allocations identified in Section L,
Attachment L-7, Cost Assumptions/Information. In the L-5 Worksheets,
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(ix)

Consolidated Direct Cost Schedule (i.e. Waste Disposal, Waste Transportation,
Waste Packaging and Waste Treatment Spreadsheets), the Contractor shall
differentiate the estimated quantities in cubic feet for soils and non-soil waste. The
BOE associated with information provided in the waste summary table (including the
additional tables) shall be fully explained in supporting documentation and shall
provide the necessary documentation reconciling the Contractor’s technical
approach to the waste quantities being dispositioned for each waste type (i.e., the
input and output waste quantities [based on the Contractor’s technical approach]
shall be described).

The Contractor shall provide the same information as stated above, if its technical
approach results in secondary waste being generated. Secondary waste shall be
segregated, and identified within the waste quantity table by the Contractor. The
Contractor will be responsible for the treatment and disposal of all secondary waste
generated and the costs shall be included as part of the Contractor’s total estimated
cost.

The Contractor shall provide a separate computation showing the unit rate
(composed of treatment, transportation and disposal costs) for each waste stream
(C-746 Landfill waste, LLW, MLLW, PCB, etc.) by FY period shipped to each off-site
facility and to the on-site landfill.

Contractors shall provide a table detailing by 12-month FY and in total where
generated waste is being dispositioned by location. The total estimated cost shall
exclude costs associated with disposal at NNSS since these costs are handled as an
interagency transfer of funds between DOE locations. However, the Contractor shall
provide the waste quantities and disposal fees/cost associated with disposing waste
at NNSS based on its technical approach even though it will be excluded from its
total estimated cost.

Indirect Rates —

Fringe Benefits — For the workforce eligible for employment under the Work Force
Transition and Employee Hiring Preferences (Clause H.103) the Contractor’s
proposed fringe benefit rates shall be at least fifty-five percent (55%). The fringe
benefit rates (whether using the DOE provided fringe rates or those specifically
proposed by the Contractor) shall be applied to all direct labor costs not covered
below. The provided fringe benefit rates cover projected labor related indirect costs
such as medical, dental, severance, Employee Assistance Program, life insurance,
accident/sickness coverage, benefit administration, vision, pension, workers
compensation, FICA, FUTA, SUTA and time-off (vacation, sick and holiday).
Pension costs and health benefit costs for the Contractors proposed workforce are
accounted for using the provided fringe benefit rate. The 55% provided fringe benefit
rate does not include the costs paid to the benefits administrator for the defined
benefit pension plan and healthcare benefits (i.e., Multi-Employer Pension
Plan/Multi-Employer Welfare Arrangement (MEPP/MEWA) or any severance costs
as specified in Attachment L-7 Cost Assumptions.

The fringe benefit rates for management employees and employees not covered
under the Work Force Transition and Employee Hiring Preferences (Clause H.103)
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(k)

()

(m)

(n)

shall be separately estimated by the Contractor. The Contractor shall provide
sufficient documentation to support the proposed fringe benefit rates.

Indirect Rates Other Than Fringe Benefits — The Contractor shall provide a detailed
estimate for each proposed indirect rate (material handling, labor overhead and
G&A, as applicable) for each fiscal year covering the period of performance. The
detailed estimate shall include cost, by cost element, for the allocation pool and the
allocation base and how each cost element within the allocation pool and allocation
base was derived. The Contractor shall provide all related information to provide a
clear understanding of the basis of estimate. The Contractor shall compute all of the
indirect rates in accordance to their CFY basis and time phase the indirect costs
accordingly to the government FY basis. If the Contractor is proposing a blended
indirect rate that is derived from the weighting of other indirect rates, the Contractor
shall provide the detailed computations for each of the individual indirect rates that is
used in the computation of the blended rate by 12 month FY period and the
methodology of how the blended rate was derived. This data shall be provided for
each joint venture partner, if applicable.

The Contractor shall provide a contractually binding statement, as part of the Offer in
Volume I, stating the proposed labor overhead and G&A rates (including any and alll
joint venture partners and Corporate Home Office Allocations) for each FY are ceiling
rates and will extend for the life of this Task Order (even if the Contractor does not
have the two identified indirect rates).

The Contractor shall provide a detailed explanation of the proposed corporate
organizational structure and whether corporate home office allocation is or is not
applicable. If a corporate home office allocation is not proposed, the Contractor shall
provide a contractually binding statement (including proposed contract language) as
part of the offer in Volume | under the Indirect Rate tab stating the Contractor will not
attempt to recover corporate home office costs during the course of the Task Order.

(xX) Escalation - The Contractor shall utilize an annual escalation factor of 2.8 percent for

both direct labor and other than direct labor costs.

Fixed Price CLINS (only): The Contractor shall propose the total cost and profit
associated with each FFP CLIN. The Contractor shall propose the work as it plans on
performing the work and shall propose all cost for field work activities associated with the
completion of the PWS (including project support costs). The Contractor is required to
provide a detailed Basis of Estimate of the work to be performed which shall include a
schedule of activities. The Contractor is not required to use any of the cost assumptions
identified for these work activities.

Task Order Implementation Cost - For proposal preparation purposes, the Contractor
shall assume no facilities or equipment are available during the Task Order
Implementation Period.

DOE or its cognizant audit entity may request additional supporting information for
purposes of clarification in evaluating cost.

The Contractor shall provide the location (address and telephone number and point of
contact) of where documentation supporting Volume Ill is located. The Contractor shall
provide the name, address and telephone number of the cognizant ACO and the
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(0)

(P)

cognizant Defense Contract Audit Agency (DCAA) office, if any. Additionally, the
Contractor shall provide the name, address, and telephone number of person(s)
authorized to provide any clarifying information regarding the Volume Il Cost Proposal.
If the Contractor is a joint venture, this data must be provided for each entity.

The Contractor shall submit an explanation of how costs will be recorded and tracked in
the proposed accounting system. If the Contractor’s proposed accounting system will
allocate costs through the use of an indirect costing rate, the indirect rate and an
explanation is required to describe costs to be included in each of the indirect cost pools,
as well as a description of each allocation base. Additionally, the Contractor shall
describe its accounting system and the adequacy of that system for reporting costs
against government cost-type contracts. The Contractor shall specifically describe the
costs that will be directly allocated to the Task Order FFP CLINS as well as how those
costs will be identified during Task Order performance. The Contractor shall identify the
cognizant government audit agency or any other government agency that has formally
approved the accounting system, if applicable. This data must also be provided for each
member of the joint venture partners. The government may use this information in
making determinations of Contractor responsibility.

Contractor’s Proposed Accounting System Information — The Contractor (including joint
ventures) shall provide one or more of the following:

(@ Provide a copy of the Government approval/determination stating the proposed
accounting system is adequate for the identification, accumulation and recording
of cost under Government reimbursable type contracts/subcontracts if the
approval/determination was issued within the last three years. Also, provide a
copy of the most recent accounting system audit report on the proposed
accounting system if performed within the last five years and fully describe and
explain any material changes made to the proposed accounting system since the
time it was reviewed, audited or approved,;

(i) If the accounting system was deemed inadequate, provide the corrective actions
that have or will be taken to correct the cited issues, including the implementation
time for each action;

(iii) If the proposed accounting system has not been formally approved by the
Government within the last three years and/or audited within the last five years,
or an audit determined the accounting system to be inadequate, then the
Contractor shall state this and provide responses to the “Offeror’'s Proposed
Accounting System Information”, incorporated into this RTP as Attachment L-8.

Responsibility Determination and Financial Capability: FAR 9.104-1(a), General
Standards, requires that a prospective Contractor have adequate financial resources to
perform the Task Order or the ability to obtain them in order to be determined
responsible. It is the Contractor’s responsibility to demonstrate its financial capability to
complete this Task Order. Information provided by the Contractor shall include, but is
not limited to, the following:

(i) Financial Statements (audited, if available) and notes to the financial statements for
the last fiscal year);
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(@)

(r)

(i) The information in subparagraph (1) above for each member of the Contractor team
arrangement if a teaming arrangement is used,;

(i) The last annual report for the parent corporation(s). In order to consider the financial
or other resources of the parent corporation entity(ies) or other guarantors, each of
those entities must be legally bound, jointly and severally if more than one, to provide
the necessary resources to the prospective Contractor and assume all contractual
obligations of the prospective Contractor; and

(iv) Any available lines of credit.

Using the above information and other information, the government will make a FAR
Part 9, Contractor Qualifications responsibility determination of the prospective awardee.
The government may request a financial capability review of each Contractor from the
DCAA as part of the government’s consideration in making the responsibility
determination.

The Contractor and/or Joint Venture Partners are covered by Cost Accounting
Standards (CAS), the entities shall provide the Disclosure Statement and a statement
stating the current Disclosure Statement has been or has not been reviewed by the
cognizant audit agency and if the Disclosure Statement has been approved.
Additionally, the Contractor shall identify the cognizant government audit agency or any
other government agency that has formally approved the Disclosure Statement. The
Contractor shall also identify whether the cognizant government audit agency has issued
any audit reports on the compliance with the CAS requirements and its disclosure
statement, as well as, the results of the audit(s).

If any item contained within the RTP requires the Contractor to modify its current
Disclosed Practices, the Contractor shall provide the areas in which a change will be
required and the suggested document and word changes.

The Contractor shall not propose any Government Furnished Property (GFP) for use
during the performance of this Task Order that is in addition to the list of GFP provided in
Section J Attachment titled “Government Furnished Services/ltems”.

L.21 AVAILABILITY OF REFERENCE DOCUMENTS

Reference documents for the Contractor’s information and use in connection with preparing an
offer and other written proposal information under this RTP will be made available.

General documents specific to the RTP -- via the Paducah Deactivation project website at:

http://www.emcbc.doe.qgov/pgdp%20deactivation/

General documents on DOE and Paducah site programs are available at:

http://www.paducaheic.com/ or http://www.latakentucky.com/public documents dynamic.asp or

http://www.pppo.energy.gov/index.html

Paducah Environmental Information Center
115 Memorial Drive
Paducah, KY 42001
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(270) 554-3004

Sensitive information such as Official Use Only (OUQO) information will require the Contractor to
complete and return a NON-DISCLOSURE AGREEMENT as instructed on the project website.

Drawings, specifications, and other documents obtained from this website shall be treated in
accordance with website instructions.

L.22 CONTACTS REGARDING FUTURE EMPLOYMENT

Prior to Task Order award, except where prohibited by law, contacts with site employees
regarding future employment are permitted; however, such contacts must take place outside the
normal work hours of such employees and not on DOE property. Contractors are reminded that
contact with federal, Contractor, or subcontractor employees is strictly prohibited for the purpose
of seeking procurement-sensitive information regarding this RTP.

L.23 FAR 52.222-5, DAVIS-BACON ACT — SECONDARY SITE OF THE WORK (JULY
2005)

(@ (1) The offeror shall notify the government if the offeror intends to perform
work at any secondary site of the work, as defined in paragraph (a)(1)(ii)
of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a
secondary site of the work, the offeror shall request a determination from
the Contracting Officer.

(b) (1) If the wage determination provided by the government for work at the
primary site of the work is not applicable to the secondary site of the
work, the offeror shall request a wage determination from the Contracting
Officer.

(2) The due date for receipt of offers will not be extended as a result of an
offeror’s request for a wage determination for a secondary site of the
work.

L.24 FAR 52.225-12, NOTICE OF BUY AMERICAN ACT REQUIREMENT -
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (FEB 2009)

(@) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“designated country construction material,” “domestic construction material,” and “foreign
construction material,” as used in this provision, are defined in the clause of this
solicitation entitled “Buy American Act--Construction Materials Under Trade Agreements”
(Federal Acquisition Regulation (FAR) clause 52.225-11).

(b)  Requests for determination of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The
offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not
requested a determination regarding the inapplicability of the Buy American Act before
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(c)

(d)

submitting its offer, or has not received a response to a previous request, the offeror
shall include the information and supporting data in the offer.

Evaluation of offers.

(1) The government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction
materials, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-
11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the CO will award to the offeror that did not request an exception based on
unreasonable cost.

Alternate offers.

(1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the government in this solicitation in paragraph
(b)(3) of FAR clause 52.225-11, the offeror also may submit an alternate offer based on
use of equivalent domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance
with paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the
use of any foreign construction material for which the government has not yet
determined an exception applies.

(3) If the government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the government will evaluate
only those offers based on use of the equivalent domestic or designated country
construction material, and the offeror shall be required to furnish such domestic or
designated country construction material. An offer based on use of the foreign
construction material for which an exception was requested--

a. Will be rejected as nonresponsive if this acquisition is conducted by sealed
bidding; or
b. May be accepted if revised during negotiations.

L.25 FAR 52.233-2, SERVICE OF PROTEST (SEP 2006)/DEAR 952.233-2, SERVICE OF

(@)

PROTEST

Protests, as defined in section 33.101, Definitions, of the Federal Acquisition Regulation,
that are filed directly with an agency, and copies of any protests that are filed with the
Government Accountability Office (GAQO), shall be served on the Contracting Officer
(addressed as follows) by obtaining written and dated acknowledgment of receipt from:
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(b)

(c)

L.26

(@)

(b)

If using U. S. Mail:

Kimberly Tate

Contracting Officer

U.S. Department of Energy
110 Boggs Lane

Suite 450

Springdale, OH 45246

If using Express Delivery:

Kimberly Tate

Contracting Officer

U.S. Department of Energy
110 Boggs Lane

Suite 450

Springdale, OH 45246

The copy of any protest shall be received in the office designated above within one day
of filing a protest with the GAO.

Another copy of a protest filed with the GAO shall be furnished to the following address
within the time periods described in paragraph (b) of this provision:

U.S. Department of Energy

Assistant General Counsel for Procurement and Financial Assistance (GC-61)
1000 Independence Avenue, S.W.

Washington, DC 20585

Fax: (202) 586-4546

FAR 52.234-3, NOTICE OF EARNED VALUE MANAGEMENT SYSTEM - POST
AWARD IBR (JUL 2006)

The offeror shall provide documentation that the Cognizant Federal Agency has
determined that the proposed earned value management system (EVMS) complies with
the EVMS guidelines in ANSI/EIA Standard — 748 (current version at time of solicitation).

If the offeror proposes to use a system that has not been determined to be in compliance
with the requirements of paragraph (a) of this provision, the offeror shall submit a
comprehensive plan for compliance with the EVMS guidelines.

D The plan shall -

() Describe the EVMS the offeror intends to use in performance of the
contracts;
(i) Distinguish between the offeror’s existing management system and

modifications proposed to meet the guidelines;

(iii) Describe the management system and its application in terms of the
EVMS guidelines;
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(iv) Describe the proposed procedure for administration of the guidelines, as
applied to subcontractors; and

()] Provide documentation describing the process and results of any third-
party or self-evaluation of the system’s compliance with the EVMS
guidelines.

(2) The offeror shall provide information and assistance as required by the
Contracting Officer to support review of the plan.

3) The government will review and approve the offeror’s plan for an EVMS before
contract award.

4) The offeror's EVMS plan must provide milestones that indicate when the offeror
anticipates that the EVM system will be compliant with the ANSI/EIA Standard-
748 guidelines.

(© Offerors shall identify the major subcontractors, or major subcontracted effort if major
subcontractors have not been selected, planned for application of the guidelines. The
prime Contractor and the government shall agree to subcontractors selected for
application of the EVMS guidelines.

L.27 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text of
a solicitation provision may be accessed electronically at these addresses:

http://acquisition.gov/comp/far/index.html
http://professionals.pr.doe.gov/

The following solicitation provisions are incorporated by reference:
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L-1
L-2
L-3
L-4
L-5
L-6
L-7
L-8
L-9
L-10

Section L

Table L -2

Provision No.

FAR/DEAR Reference

Title

Instructions to Offerors — Competitive Acquisition

L.27a FAR 52.215-1 (JAN 2004)
Notice of Requirement for Affirmative Action to
L.27.b FAR 52.222-23 Ensure Equal Employment Opportunity for
Construction (FEB 1999)
Pre-Award On-Site Equal Opportunity Compliance
L.27.c FAR 52.222-24 Evaluation (FEB 1999)
L.27.d FAR 52.237-1 Site Visit (APR 1984)
L7 e FAR 52.237-10 Identification of Uncompensated Overtime (OCT
1997)
F.O.B. Origin and/or F.O.B. Destination Evaluation
L.27.f FAR 52.247-45 (APR 1984)
L.27.9 DEAR 952.219-70  |DOE Mentor-Protégé Program (MAY 2000)
L.27.h DEAR 952.233-4 Notice of Protest File Availability (AUG 2009)
L.27.i DEAR 952.233-5 Agency Protest Review (SEP 1996)

LIST OF SECTION L ATTACHMENTS

Automated Clearing House (ACH) Form
List of Key Personnel
Key Personnel Standard Resume Format
Cost Worksheets
Consolidated Labor Hours and Labor Rate Schedule
PWS/Cost Worksheet Crosswalk
Cost Assumptions/Information
Contractor’s Proposed Accounting System Information
DOE Historical Costs
Analytical Laboratory Methods
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Attachment L-1: Automated Clearing House (ACH) Form
CBC Na. 20010-001
ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM

This form is used for Automated Clearing House (ACH) payments with an addendum record that
contains payment-related information processed through the Vendor Express Program. Recipients of
these payments should bring this information to the attention of their financial institution when
presenting this form for completion.

PRIVACY ACT STATEMENT

The following information is provided to comply with the Privacy Act of 1974 (P.L 93-579. All
information collected on this form is required under the provisions of 31 U.S5.C. 3322 and 31 CFR
210. This information will be used by the Environmental Management Consolidated Business
Center (EMCBC) Department of Energy to transmit payment data, by electronic means to vendor’s
financial institution. Failure to provide the requested information may delay or prevent the receipt
of payments through the Automated Clearing House Payment System.

AGENCY INFORMATION

Federal Program Agency: Agency ldentifier: ‘
Department of Energy EMCBC
Address: Phone number:
250 E. 5" Street 513-246-0500

Cincinnati, OH 45202

PAYEE/COMPANY INFORMATION

Name: SSN# or TIN#

Address: DUNS#

Contact person name: Is this the CCR address? (check one)
Cyes Clwo

Email address: Phone number:

FINANCIAL INSTITUTION INFORMATION

Name:

Address:

Nine-digit Routing Transit Number:

Depositor Account Number:

Type of Account: Lockbox number: (if applicable)
Cdeneckine Cdsavings CJrockeox
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Attachment L-2: List of Key Personnel

Name Position

Program Manager
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Attachment L-3: Key Personnel Standard Resume Format

Name:

Country of Citizenship:

Proposed Title/Assignment on Task Order:

Availability Date and Period of Commitment:

Experience Summary (a succinct summary of overall experience and capabilities including
duration of performance and dollar level of projects, experience as a supervisor, number of
people supervised and interfaces with DOE and others):

Current Assignment (include from/to dates):

Current Client/Customer (include current address and telephone number):

Description of Current Assignment:

Description(s) of Relevant Technical and Leadership Experience for the Proposed Task Order
Assignment:

Technical Qualifications (include special skills, training, certifications and/or licenses):

Level of Security Clearance (validation period):

Education above High School (includes degree(s) earned and discipline(s), year degree
attained and main of institution, also include from/to dates and current address and telephone
number):

Three Knowledgeable Client/Customer Business References (include from/to dates and current
address, telephone number, and e-mail address):

RESUME MUST NOT EXCEED FOUR (4) PAGES IN LENGTH FOR THE PROGRAM MANAGER AND
THREE (3) PAGES IN LENGTH FOR ALL OTHER KEY PERSONNEL.
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Attachment L-4: Cost Worksheets

Due to the size of the document, Attachment L-4, Cost Worksheets, is a separate attachment
provided as an Excel workbook.

The workbook includes worksheets with instructions and examples, a summary of cost by GFY
and an individual cost worksheet for each PWS as defined in Section L, Attachment L-6, PWS
to Cost Worksheet Crosswalk.

Attachment L-5;: Consolidated Direct Cost Schedules

Due to the size of the document, Attachment L-5, Consolidated Direct Cost Schedules, is a
separate attachment provided as an Excel workbook.

The workbook includes a worksheet with instructions and examples. The schedule should be
completed at the same PWS level defined in Section L, Attachment L-6 PWS to Cost Worksheet

Crosswalk. The data from each individual worksheet (labor, supplies, ODC, etc.) should be
directly reconcilable to its corresponding line item within the L-4 Cost Worksheets.

Attachment L-6: PWS to Cost Worksheet Crosswalk

Due to the size of the document, Attachment L-6, PWS to Cost Worksheet Crosswalk is a
separate attachment provided as an Excel workbook.
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Attachment L-7: Cost Assumptions/Information

Cost Assumptions: For proposal preparation purposes only, the Contractor shall incorporate

the following assumptions into its cost proposal.

1. Allfacilities listed in Table L-7 and services will be transferred from USEC to DOE on July

1, 2014.

2. Field implementation for freeze protection, winterization, and alternative heat supply shall
begin in July 2014. Assumes heat will be terminated when plant operations shut down
prior to the winter of 2013 and that temporary measures will be in place to prevent damage
from freezing.

3. In accordance with Stabilization and Deactivation (PWS C.1.3.1), chemical removal
activities for uranium expected to be “Greater than Safe Mass (GSM)” (referred to as
“deposits”) will be required to ensure a stable condition is achieved to support steady state
S&M. The Contractor shall assume the deposit removal activities include those deposits
identified in the table below
Deposit Data as of 9-18-12

Building | L2-Scan Date Column/ Location details Lbs U Material | Assay

Type Surveyed drop Form

310 CBPUP | 8/30/2012 E Col E-19 overhead bypass 211 UO2F2 5.5

337 UBPBK | 8/30/2012 18 42" A-Line in Unit Bypass Between Mc-17 & | 453 UO2F2 | 2.4439
Mc-18

331 UBPUP | 9/17/2012 15 Unit Bypass/A-Line Near Column FF-15 279 UO2F2 1.22

331 UBPUP | 9/17/2012 23 Unit Bypass/8" TOL Line Near Column EE-23 | 302 UO2F2 | 0.9963

333 UBPBK | 9/17/2012 9 F Feed Header, 3" Line Near Valve 2CF3 in 335 UO2F2 1.0297
1/6 Crossover

333 UeUP | 9/17/2012 R Cell Bypass at 6.3/5 A-Line Col. R-10 627 UO2F2 | 0.9228

333 UBPBK | 9/18/2012 24 Unit Bypass/Col Mb23-25/Mc23-25 744 UO2F2 | 0.909

333 DROP | 9/18/2012 2-45 Drop 2-45 at 2.4&6/Col H33-J33 1345 UO2F2 | 0.6388

333 U1BK | 9/18/2012 M Unit 1 Cell Bypass/Col M-10 &Ma-10 42" A- | 1264 UO2F2 | 0.5684
line

4. Uranium is expected to be contained within the GDP facilities, equipment, and piping at
levels less than "Greater than Safe Mass (GSM)" and chemical removal activities for hold-
up material removal will be required to support future facility demolition, including
transportation and disposal of waste in accordance with DOT and disposal facility
requirements (C.1.3.1). The Contractor shall assume there is an estimated 7,500 kgs of
uranium present within the inner walls of the piping and cell components (commonly
referred to as the in process uranium hold-up) and approximately 5,000 Ibs of UO,F,
within the cascade.

5. Approximately 50 kg of Technetium-99 are expected to be encountered throughout the

GDP facilities. The mass is not expected to be distributed evenly and the highest
concentration will most likely be in C-310 and C-335 Unit 4 (C.1.3.1), but should be
considered to be throughout all of the GDP facilities.
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In accordance with PWS Section C.1.4.1, PCB spills are estimated to be 40 small spills
per year.

50% of waste will meet the WAC for the C-746-U Landfill and 50% shall be dispositioned
at an off-site facility. Phase 1 of the OSWDF will not be available to receive waste during
the period of performance of this Task Order.

Costs associated with Security Clearances shall be paid directly by DOE and shall not be
included in the cost proposal. The Security Clearances shown in the table below are for
planning purposes..

PWS Description L Clearances Q Clearances

C.l3& Facility Deactivation and Maintenance 95% of staff 5% of staff
C.l4

C.1.2.2.8 | Guard Forces N/A 100%

C.1.7 Post-GDP Shutdown Environmental 95% of staff 5% of staff
Services

10.

11.

12.

13.

14.

15.

16.

The Contractor shall not be provided any office space, office furniture, and computer
hardware and/or business and technical software, during the Task Order Implementation
Period (C.1.1); however, office space will be available on-site after de-lease of the GDP
facilities is complete.

The Contractor shall be responsible for maintaining any IT computing and
telecommunication networks for off-site facilities used during the Task Order
Implementation Period.

The Analytical Laboratory Methods and quantities provided in Attachment L-10 are
provided for the Contractor’s consideration during proposal preparation.

For PWS C.1.5.1, Decontamination and Demolition, the Contractor shall only propose
costs for the facilities specified.

The funding profile identified in Section L.20 (f) does not include revenue from recycling or
uranium barter efforts. The Contractor shall not propose additional income/funds as a
result of recycling or uranium barter efforts.

The Contractor shall assume any equipment not requiring certifications may require repair
and maintenance over and above normal routine maintenance costs.

The Contractor shall assume there is not sufficient on-site existing borrow material on-site
for field work.

The Contractor shall assume that procurement activities for PWS Section C.1.7.4.1, Burial
Grounds SWMUs 5 & 6 Cap, is complete and work activities begin with the execution of
field work (i.e., fence installation and capping actions).
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Section L

17. The Contractor shall assume that all lube oil referenced in PWS Section C.1.3.2.4 is

potentially contaminated with PCBs.

18. The Contractor shall assume the following estimated site utility current usage.

Sanitary Water

Overall Plant Usage

3 to 4 Million Gallons per Day (Summer Months)
2.5 to 3.5 Million Gallons per Day (Winter Months)

DOE Usage

10,000 Gallons per Day

BWCS Usage

4,000 Gallons per Day

Sanitary Sewer

Overall Plant Generation

280,000 Gallons per Day*

DOE Generation

7,500 Gallons per Day

BWCS Generation

4,000 Gallons per Day

* During Rain Fall event (2 inches in 24 hours) Sanitary Sewer rate increases to maximum plant capacity of 500K Gallons per Day.

Electrical Power

Projected Overall Plant Requirements - Plant Shutdown 30 to 40 MWH
DOE Usage 1.0 MWH
BCWS Usage 3.5 MWH
Natural Gas

Projected Overall Plant Annual Requirements —
Plant Shutdown

200,000 mcf*

* Based on Operating Boiler #1 at C-600 Steam Plant. No other usage at site.

Steam Heat

Projected Overall Plant Annual Requirements —
Plant Shutdown

15,000 to 25,000 Ibs/hr at 250 psig

19. The Contractor shall assume the following data for PWS Section C.1.4.3 Cylinder Transfer

activities.

Thin Wall 48 inch Model G Cylinders

Average
MTU/ Min MTU/ Max MTU/

Material Description Cylinders | Total MTU Cylinder Cylinder Cylinder
ASTM DOE STRATEGIC

RESERVE FEED 512 3,942.211 7.700 6.802 8.581
Former Allied Signal Feed

Cylinders 5 38.630 7.726 7.708 7.739
Reject Cylinders* 6 48.257 8.043 7.718 8.179
Grand Total 523 4,029.098 7.704 6.802 8.581

1

Cylinders were rejected due to dents or damage.
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20. For PWS C.1.7.2.1, the Contractor shall assume that operation and maintenance of the
two installed groundwater pump-and-treat facilities continue through the performance
period of the Task Order.

DOE Provided Costs. For proposal preparation purposes, the Contractor shall use the amounts
provided by DOE for proposed costs for all activities directly associated with the following PWS
areas. The DOE provided costs do not include G&A.

1. The Contractor shall assume the cost to implement the field work associated with the
utility optimization for PWS Section C.1.3.2 is $31,000,000. The $31M shall be the
assumed cost for optimizing the utilities (e.g., switchyard re-configuration, chillers,
package boiler, etc.) and does not include the cost for utilities. For cost proposal
purposes, the assumed cost per GFY and lower level PWS are:

e PWS13.21:
e GFY 2014 $ 200,000
e GFY2015 $ 700,000
e GFY2016 $ 100,000
e PWS1.322:
e GFY 2014 $ 200,000
e GFY2015 $ 700,000
e GFY2016 $ 100,000
e PWS1323:
e GFY 2014 $ 2,600,000
e GFY 2015 $ 6,000,000
e GFY2016 $ 900,000

e PWS1.324:
e GFY 2014 $ 13,000,000
e GFY2015 $ 4,600,000
e GFY2016 $ 1,900,000

2. The Contractor shall assume a cost of $13,000,000 for the design of the OSWDF per
Section C.1.6.1 of the PWS. For planning purposes, the Contractor shall assume the
30% design was completed by the Remediation Contractor prior to transition. The
assumed cost per GFY are:

e GFY 2015 $ 2,000,000
e GFY 2016 $11,000,000

3. The Contractor shall include $1,000,000 for the purchase of Emergency Management
vehicles required to be in service by July 1, 2014, in accordance with Section C.1.2.2.3.5
of the PWS.

4, The Contractor shall assume $12,000,000 severance costs for any workforce
restructuring activities for all CLINs associated with meeting the objectives of the Task
Order. All severance costs for all CLINs shall be recorded in PWS Section C.1.2.2.10.
The assumed cost per GFY are:

e GFY 2015 $2,000,000
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e GFY 2016 $6,000,000
o GFY 2017 $4,000,000

5.  The Contractor shall assume $2,975,000 for the contributions to the ETTP Defined
Benefit Pension Plan (MEPP/MEWA) in accordance with Section C.1.2.2.16 of the PWS.
The assumed cost per GFY are:
e GFY 2014 $275,000
e GFY 2015 $900,000
o GFY 2016 $1,200,000
o GFY 2017 $600,000

6. The Contractor shall assume PWS Section C.1.4.3 Cylinder Transfer equipment (e.g.,
straddle buggies, rigging equipment, etc.) are in good working order; however, the
Contractor shall assume $100,000 for recertification, minor repairs and maintenance of
the Vaporization Facility overhead cranes.
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TABLE L-7: LISTING OF GDP TRANSFER FACILITIES (Duplicate of Table C-1 in PWS except

Category of Facility is inserted)

Section L

Preliminary
Property Property Hazard Gross
Category ID Property Name Type Category Sqft
A C-100-T04 | Office Trailer Trailer Other Industrial 1,440
A C-100-T0O5 | Office Trailer Trailer Other Industrial 1,440
A C-100-T06 | Office Trailer Trailer Other Industrial 1,440
A C-100-T07 | Change House Trailer Trailer Other Industrial 1,440
FOCI Office and Change
A C-100-T08 | House Trailer Trailer Other Industrial 1,440
A C-102-T01 Office Trailer Trailer Other Industrial 1,440
A C-102-T02 | Office Trailer Trailer Other Industrial 1,440
A C-102-T03 | Office Trailer Trailer Other Industrial 1,440
A C-102-T04 | Office Trailer Trailer Other Industrial 1,440
A C-102-T0O5 | Office Trailer Trailer Other Industrial 1,440
A C-102-T06 | Office Trailer Trailer Other Industrial 1,440
A C-102-T07 | Office Trailer Trailer Other Industrial 1,440
A C-102-T08 | Office Trailer Trailer Other Industrial 1,440
A C-102-T09 | Office Trailer Trailer Other Industrial 1,440
A C-302-T01 | Power Operations Storage Other Industrial
A C-320-A Temporary Storage Other Industrial
A C-320-B Temporary Storage Other Industrial
Instrument Mechanic
A C-331-T07 | Trailer Trailer Other Industrial 720
C-333-T06 | Health Physics Office Trailer Other Industrial 96
A C-333-T07 | Feed Vaporization Facility Trailer Other Industrial 96
Health Physics Office
A C-337-T01 | Trailer Trailer Other Industrial 96
Health Physics Office
A C-337-T02 | Trailer Trailer Other Industrial 1,440
Health Physics Office
A C-360-T01 | Trailer Trailer Other Industrial 96
Cascade Operations
A C-360-T02 | Storage Building Other Industrial 36
Emergency Air Compressor
A C-607 Generator Build Building Other Industrial 2,000
Chromate Lift Station
A C-615-] (Abandoned) Other Industrial
Chromate Lift Station
C-615-K (Abandoned) OSF Other Industrial
C-617-C Outfall 13 Wetland & Pond | Land Other Industrial
Health Physics Office
A C-637-T01 | Trailer Trailer Other Industrial 160
C-720-C1 Paint Shop Building Other Industrial 5,120
C-720-E Change House Addition Building Other Industrial 3,467
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C-720-G Warehouse Building Other Industrial 10,800
C-720-H Warehouse Building Other Industrial 2,400
A C-720-L Oxygen Facility Other Industrial
Computer Maintenance
A C-720-M Trailer Trailer Other Industrial 1,440
C-720-M Computer Maintenance
A TO1 Storage Trailer Other Industrial
C-720-M Computer Maintenance
A TO2 Storage Trailer Other Industrial
Mass Spectrometer Repair
A C-720-R Trailer Trailer Other Industrial 250
Instrument Maintenance
A C-720-S Trailer Other Industrial
Electrical Maintenance
C-720-T Trailer Other Industrial
A C-720-T08 | Mobile Office Trailer Other Industrial 200
Computer Maintenance
A C-720-U Storage Trailer Other Industrial
A C-721 Gas Manifold Storage Building Other Industrial 962
A C-724-A Carpenter Shop Annex Building Other Industrial 3,900
A C-724-B Carpenter Shop Building Other Industrial 10,215
A C-724-C Paint Shop Building Other Industrial 1,600
A C-724-D Lumber Storage Building Building Other Industrial 2,880
A C-724-T01 | Change House Trailer Other Industrial
A C-725 Paint Shop Building Other Industrial 410
A C-726 Sandblast Building Building Radiological 2,019
A C-729 Acetylene Building Building Other Industrial 430
Maintenance Service
A C-730 Building Building Other Industrial 1,057
Railroad Repair Equipment
A C-731 Storage Building Building Other Industrial 1,280
Maintenance Materials
A C-732 Storage Building Building Other Industrial 1,680
A C-740 Material Yard OSF Other Industrial
Semi-Trailer Unloading
A C-740-A Facility OSF Other Industrial
A C-740-B Oil Drum Storage Shelter Building Other Industrial 2,800
A C-741 Mobile Equipment Building | Building Other Industrial 5,360
A C-742 Cylinder Storage Building Building Other Industrial 2,745
A C-743 Office Building Building Other Industrial 9,973
A C-743-A Health Physics Storage Other Industrial
A C-743-A1 Storage Shed Other Industrial
A C-743-A2 Storage Shed Other Industrial
A C-744 Material Handling Building Building Other Industrial 6,400
A C-745-X Equipment Storage Yard OSF Other Industrial
A C-745-Y Equipment Storage Yard Other Industrial
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C-745-Z Equipment Storage Yard Other Industrial
C-745-71 Construction Spoils Area Other Industrial
Electrical Equipment
A C-746-G Storage Building Other Industrial 2,400
C-746-G- Electrical Equipment
A TO1 Storage Other Industrial
C-746-G- Electrical Equipment
A TO2 Storage Other Industrial
A C-746-H1 PEM Storage Slab OSF Other Industrial
A C-746-H2 PEM Storage Slab OSF Other Industrial
A C-750 Garage Building Other Industrial
A C-754 Low-Level Waste Storage Radiological
Waste Management
A C-754-A Staging Area Radiological
A C-754-B Low-Level Waste Storage Other Industrial
Solid & Low-Level Waste
A C-757 Processing Facility Radiological
A C-757-T01 | Health Physics Office Other Industrial
A C-800-T01 | Technician Office Trailer Other Industrial
A C-802 Meteorological Tower OSF Other Industrial
B C-102 Hospital Building Other Industrial 11,666
C-300 -
B 531 Instrumentation Tunnel Radiological
C-300 -
B 533 Instrumentation Tunnel Radiological
C-300 -
B 535 Instrumentation Tunnel Radiological
C-300 -
B 537 Instrumentation Tunnel Radiological
Contractor Staging Area
B C-331-A West Radiological
Contractor Staging Area
B C-331-B East Radiological
B C-410-D Flourine Storage Building Building Other Industrial 1,526
B C-410-K Fluorine Facility Building Other Industrial
B C-540-A Oil Pump House Building Other Industrial 312
Oil Storage Tank Standard
B C-540-B (Northwest) OSF Industrial
Oil Storage Tank Standard
B C-540-C (Southwest) OSF Industrial
Oil Storage Tank Standard
B C-540-D (Northeast) OSF Industrial
Oil Storage Tank Standard
B C-540-E (Southeast) OSF Industrial
B C-541-A Oil Pump House Building Other Industrial 312
Oil Storage Tank Standard
B C-541-B (Northwest) OSF Industrial
Oil Storage Tank Standard
B C-541-C (Southwest) OSF Industrial
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Oil Storage Tank Standard
B C-541-D (Northeast) OSF Industrial
Oil Storage Tank Standard
B C-541-E (Southeast) OSF Industrial
Oil Control Monitoring
B C-615-L Station Building Other Industrial 144
B C-615-M Oil Control Structure OSF Other Industrial
B C-615-N Oil Contaminated Lagoon NA
B C-615-0 Oil Control Building Building Other Industrial 144
B C-616-A Chemical Feed Building Building Other Industrial 2,000
B C-616-B Clarifier-East Other Industrial
B C-616-C Lift Station Other Industrial
B C-616-D Sludge Vault and Valve Pit Radiological
B C-616-F Full Flow Lagoon Other Industrial
Tank Farm (2 15,000 gal
B C-616-G tanks) Other Industrial
Ferrous Sulfate Storage
B C-616-H1 Tank (East) OSF Other Industrial
Ferrous Sulfate Storage
B C-616-H2 Tank (West) OSF Other Industrial
B C-616-] Reduction Tank-East Other Industrial
B C-616-K Service Building Building Other Industrial 420
B C-616-L Effluent Control Vault Building Other Industrial 96
B C-616-M Clarifier-West Other Industrial
B C-616-N Reduction Tank-West Other Industrial
B C-616-P Sludge Vault and Valve Pit Radiological
B C-616-Q Flyash Settling Lagoon Other Industrial
B C-617-A Effluent Control Station Building Other Industrial 256
B C-617-B Effluent Control Lagoon OSF Other Industrial
B C-631-10 Asbestos Crew Storage Other Industrial
B C-631-12 Asbestos Crew Storage Other Industrial
B C-631-13 RCW Equipment Storage Other Industrial
B C-631-15 RCW Equipment Storage Building Other Industrial 192
B C-631-3 Fire Water Pump House Building Other Industrial 1,196
B C-631-4 Blending Pump House Building Other Industrial 1,540
B C-631-T08 | Asbestos Decon Trailer Trailer Other Industrial 196
Asbestos Crew Breakroom
B C-631-T09 | Trailer Trailer Other Industrial 776
Instrument Maintenance
B C-631-T11 | Trailer Trailer Other Industrial 720
B C-631-T14 | RCW Supervisor's Office Trailer Other Industrial 320
B C-631-T16 | Maintenance Trailer Trailer Other Industrial 360
B C-633-1 Pump House Building Other Industrial 10,245
B C-633-3 Blending Pump House Building Other Industrial 1,984
B C-633-6 Sand Filter Building Building Other Industrial 260
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B C-635-1 Pump House Building Other Industrial 8,505
B C-635-2 Cooling Tower OSF Other Industrial
B C-635-3 Blending Pump House Building Other Industrial 1,984
Blending Cooling Tower
B C-635-4 (North) OSF Other Industrial
Blending Cooling Tower
B C-635-5 (South) OSF Other Industrial
B C-637-1 Pump House Building Other Industrial 10,245
B C-637-2A Cooling Tower (South) OSF Other Industrial
B C-637-2B Cooling Tower (North) OSF Other Industrial
B C-637-3 Blending Pump House Building Other Industrial 2,084
Blending Cooling Tower
B C-637-4 (North) OSF Other Industrial
Blending Cooling Tower
B C-637-5 (South) OSF Other Industrial
B C-637-6 Sand Filter Building Building Other Industrial 260
B C-720-D Transformer Building Building Other Industrial 400
B C-720-] Air Lock Building Other Industrial 920
B C-722 Acid Neutralization Pit Other Industrial
Drying Agent Cylinder
B C-742-B Storage Building Other Industrial 255
Radioactive Material
B C-745-] Storage Area Other Industrial
C-310 331-
C A Enclosed Bridge Radiological
C-310 331-
B Tie Line Category 2
C-320 Communication Building Building Other Industrial 1,116
Drying Agent Storage
C C-350 Building Building Other Industrial 1,570
C-615 Sec. Basin EF
C C-375-04 (KPDES 004) Radiological
C-611 No. Lagoon (KPDES
C C-375-06 006) Radiological
Plant Sur. Runoff Outfall
C C-375-16 (KPDES 016) Radiological
Oil Control Dam (KPDES
C C-375-E2 002) Radiological
Oil Control Dam (KPDES
c C-375-E3 010) Radiological
Oil Control Dam (KPDES
C C-375-E4 011) Radiological
Oil Control Dam (KPDES
C C-375-E5 012) Radiological
Plant Sur. Runoff Outfall
¢ C-375-E6 (KPDES 013) Radiological
Oil Control Dam (KPDES
¢ C-375-S6 009) Radiological
Oil Control Dam (KPDES
C C-375-W7 008) Radiological
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116,14
¢ C-400 Cleaning Building Building Category 2 0
C C-400-D Fluorine Storage Building Category 2
C C-409 Stabilization Building Building Category 2 26,797
C C-620 Air Compressor Room Building Radiological 10,000
C C-631-1 Pump House Building Other Industrial 9,700
Maintenance and Storage 299,94
C C-720 Building Building Category 2 4
C C-720-A Compressor Shop Addition | Building Category 2 1,600
C C-720-B Machine Shop Addition Building Category 2 1,700
C C-720-C Converter Shop Addition Building Category 2 28,134
C C-720-K Instrument Shop Addition Building Category 2 1,520
High Assay Waste Storage
C-746-Q1 Facility Building Category 2 16,335
C-300 Central Control Building Building Other Industrial 16,022
112,24
D C-310 Purge and Product Building | Building Category 2 0
Product Withdrawal
C-310-A Building Building Category 2 3,276
D C-315 Surge and Waste Building Building Category 2 16,040
1,029,
D C-331 Process Building Building Category 2 120
2,130,
C-333 Process Building Building Category 2 120
C-333-A Feed Vaporization Facility Building Category 2 8,305
1,029,
D C-335 Process Building Building Category 2 120
2,130,
C-337 Process Building Building Category 2 120
C-337-A Feed Vaporization Facility Building Category 2 8,556
Toll Transfer and Sampling
D C-360 Building Building Category 2 17,800
Toll Transfer and Sampling
C-360-A Building Annex Building Category 2
C-315- 331 | Tie Line Category 2
C-331-333-
D A Enclosed Bridge Radiological
C-331-333-
D B Tie Line (East) Category 2
C-331-333-
C Tie Line (West) Category 2
C-331-335 | Tie Line Category 2
D C-331-410 | Tie Line Category 2
C-335-337-
D A Enclosed Bridge Radiological
C-335-337-
D B Tie Line (North) Category 2
C-335-337-
D C Tie Line (South) Category 2
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C-633-2A Cooling Tower (South) OSF Other Industrial
C-633-2B Cooling Tower (North) OSF Other Industrial
Blending Cooling Tower
D C-633-4 (North) OSF Other Industrial
Blending Cooling Tower
D C-633-5 (South) OSF Other Industrial
Guard and Fire
E C-200 Headquarters Building Other Industrial 19,490
E C-200-A C-200 Annex Other Industrial
E C-200-B Storage Trailer Trailer Other Industrial
Emergency Equipment
E C-201 Storage Building Building Other Industrial 864
Emergency Equipment
E C-201-A Storage Building Building Other Industrial
Emergency Equipment
E C-201-B Storage Building Building Other Industrial
Emergency Equipment
E C-201-C Storage Building Building Other Industrial
Emergency Equipment
E C-201-D Storage Building Building Other Industrial
E C-202 Guard Training Building Building Other Industrial 3,446
E C-203 Emergency Vehicle Shelter | Building Other Industrial 1,800
E C-205 Respirator Issue Building Other Industrial
E C-206 Pumper Drafting Pit OSF Other Industrial
E C-206-A Storage Trailer Other Industrial
E C-206-B Smoke Training Facility Other Industrial
E C-207 Fire Training Facility Building Other Industrial 900
E C-212 Office Building Building Other Industrial 3,471
E C-212-A Main Guard Post (Gate 15) | Building Other Industrial 280
E C-214 Post 57, Access Road Other Industrial
E C-215 Portals 18 and 19 Building Other Industrial 1,045
E C-216 Post 47 Building Other Industrial 500
E AREA Raw Water Supply Lines NA
E AREA Underground Sewer Lines NA
Underground Sanitary
E AREA Water Lines NA
E C-212-U Utility Operations Office Building Other Industrial 1,715
E C-224 Post 15 Other Industrial
E C-225 Post 48 Other Industrial
E C-229 Post 229 Other Industrial
E C-220-A Power Distribution System | OSF NA
E C-230-A Sanitary Water System OSF NA
E C-230-B Sanitary Sewer System OSF NA
E C-230-C Storm Sewer System OSF NA
E C-230-D Chilled Water System NA
E C-230-E Plant (Process) Water OSF NA

L- 46




Paducah Deactivation
RTP No. DE-SOL-0004563

Section L

System
Process Wastewater
E C-230-F System NA
Recirculating Cooling
E C-230-G Water System OSF NA
High-Pressure Fire Water
E C-230-H System NA
Process Waste Heat
E C-230-] Utilization System OSF NA
E C-232-A Nitrogen System NA
E C-232-B Compressed Air System NA
Acetylene / Oxygen
E C-232-C System NA
E C-232-D Steam Distribution System | OSF NA
E C-232-E Natural Gas System NA
Operations Division Data
E C-302 Center Building Other Industrial 7,366
Supervisory Control and
E C-303 Data Acquisition Building Other Industrial 2,109
Training and Cascade
E C-304 Office Building Building Other Industrial 8,000
Emergency Power for
E C-400-A Critical Alarms Building Other Industrial 100
Standard
E C-407 Nitric Acid Storage Tank OSF Industrial
Standard
E C-408 50-Ton Truck Scale Building Industrial 100
E C-531-1 Switch House Building Other Industrial 31,400
E C-531-2 Switchyard OSF Other Industrial
E C-531-3A Fire Valve House No. 1 Building Other Industrial 144
E C-531-3B Fire Valve House No. 2 Building Other Industrial 144
E C-532 Relay House Building Other Industrial 7,784
E C-533-1 Switch House Building Other Industrial 37,360
E C-533-2 Switchyard OSF Other Industrial
E C-533-3A Fire Valve House No. 1 Building Other Industrial 144
E C-533-3B Fire Valve House No. 2 Building Other Industrial 144
E C-533-3C Fire Valve House No. 3 Building Other Industrial 144
E C-533-3D Fire Valve House No. 4 Building Other Industrial 144
E C-535-1 Switch House Building Other Industrial 28,000
E C-535-2 Switchyard OSF Other Industrial
E C-535-3A Fire Valve House No. 1 Building Other Industrial 144
E C-535-3B Fire Valve House No. 2 Building Other Industrial 144
Test Shop (Maintenance
E C-535-4 Office) Building Other Industrial 480
E C-536 Relay House Building Other Industrial 7,784
E C-537-1 Switch House Building Other Industrial 42,140
E C-537-2 Switchyard OSF Other Industrial
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E C-537-3A Fire Valve House No. 1 Building Other Industrial 144
E C-537-3B Fire Valve House No. 2 Building Other Industrial 144
E C-537-3C Fire Valve House No. 3 Building Other Industrial 144
E C-537-3D Fire Valve House No. 4 Building Other Industrial 144
E C-537-4 Test Shop Building Other Industrial 480
E C-600 Steam Plant Building Other Industrial 47,424
Nitrogen Generator
E C-601 Building Addition Building Other Industrial 2,250
Steam Plant Fuel Storage
E C-601-A Tank (Center) OSF Other Industrial
Steam Plant Fuel Storage
E C-601-B Tank (South) OSF Other Industrial
Steam Plant Fuel Oil Pump
E C-601-C House Building Other Industrial 148
E C-601-D Fuel Storage Tank (North) | OSF Other Industrial
E C-602 Coal Storage Yard Other Industrial
Standard
E C-603-E Nitrogen Storage Tank (E) Industrial
Standard
E C-603-F Nitrogen Storage Tank (C) Industrial
Standard
E C-603-G Nitrogen Storage Tank (W) Industrial
Utilities Maintenance
E C-604 Building Building Other Industrial 2,400
E C-604-A Utilities Storage Building Building Other Industrial 290
E C-605 Substation Building Building Other Industrial 1,200
E C-606 Coal Crusher Building Building Other Industrial 1,470
E C-611-A Building and Shop Storage | Building Other Industrial 504
Activated Carbon Storage
E C-611-A1 Facility Other Industrial
E C-611-B Head House Building Other Industrial 1,215
Polymer Feed System
E C-611-B1 Enclosure Building Other Industrial 285
E C-611-C Flocculator Basin OSF Other Industrial
E C-611-D Settling Basin (Northeast) Other Industrial
E C-611-E Settling Basin (Northwest) Other Industrial
E C-611-F Settling Basin (Southeast) Other Industrial
Secondary Coagulation
E C-611-F1 Basin OSF Other Industrial
Chemical Feed Building for
E C-611-F2 C-611-F1 Building Other Industrial 589
Activated Carbon Feed
E C-611-F3 Building Other Industrial
E C-611-G Settling Basin (Southwest) Other Industrial
Filter Building and Pump
E C-611-H Station Building Other Industrial 13,067
E C-611-1I Clear Well Other Industrial
E C-611-0 Sanitary Water Storage OSF Other Industrial
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Tank

E C-611-pP Pump House Building Other Industrial 902
36" Raw Water Line

E C-611-Q Booster Station Building Other Industrial 392
Water Tank-RCW Fire

E C-611-R Water (High Pressure OSF Other Industrial
Storage and Chlorine

E C-611-S Facility Building Other Industrial 1,120
Booster Pump Station

E C-611-T Plant Water OSF Other Industrial
Instrument Maintenance

E C-611-TO1 | Trailer Trailer Other Industrial 670

E C-611-U Softening Facility (West) OSF Other Industrial

E C-611-V Sludge Lagoon OSF Other Industrial

E C-611-V1 Sludge Lagoon OSF Other Industrial

E C-611-w Sludge Lagoon OSF Other Industrial

E C-611-X Softening Facility (East) OSF Other Industrial

E C-611-Y Recycle Lagoon OSF Other Industrial

E C-611-Z Flocculator Basin Other Industrial

E C-615 Sewage Disposal Plant Building Radiological 806

E C-615-A Primary Settling Tank OSF Radiological

E C-615-B Final Settling Tank OSF Radiological

E C-615-C Oil Control Building Building Radiological 1,308

E C-615-D Digester OSF Radiological

E C-615-E Trickling Filter Radiological

E C-615-F Trickling Filter Sludge Beds Radiological

E C-615-G Sewage Lift Station OSF Other Industrial

E C-615-H Sewage Lift Station OSF Other Industrial

E C-615-H1 Sewage Lift Station OSF Other Industrial

E C-615-H2 Sewage Lift Station OSF Other Industrial

E C-615-H3 Sewage Lift Station OSF Other Industrial

E C-615-H4 Sewage Lift Station OSF Other Industrial

E C-615-H4A | Sewage Lift Station (TBD) OSF Other Industrial

E C-615-H5 Sewage Lift Station (TBD) OSF Other Industrial

E C-615-H6 Sewage Lift Station (TBD) OSF Other Industrial

E C-615-H7 Sewage Lift Station (TBD) OSF Other Industrial

E C-615-H8 Sewage Lift Station (TBD) OSF Other Industrial

E C-631-2 Cooling Tower OSF Other Industrial
Blending Cooling Tower

E C-631-5 (West) OSF Other Industrial
Blending Cooling Tower

E C-631-6 (East) OSF Other Industrial
Process Waste Heat

E C-635-6 Utilization Pump House Building Other Industrial 2,556
709 Plant Laboratory

E C-709 Annex Radiological
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E C-710 Technical Services Building | Building Category 2 84,333
Gas Cylinder Storage

E C-710-A Building Building Other Industrial 400

E C-710-B Storage Facility Other Industrial

E C-711 Gas Manifold Building Other Industrial 962

E C-712 Acid Neutralization Pit Other Industrial
90-Day Mixed Waste

E C-727 Accumulation Facility Building Radiological 4,428
Meteorological Equipment

E C-802B Building Building Other Industrial 24

Definition of Categories

A - Minimal walkdown staffing, cost or effort required for DOE to accept. Facilities will be Other Industrial or Standard
Industrial.

B - Some level of planning required prior to DOE acceptance. Requires more extensive walkdowns and transfer of
functions. Facility may be classified as any Hazard Category except Category 2.

C - Extensive planning, walkdowns, deposit removal, etc. required prior to DOE acceptance. Generally consists of
Hazard Category 2, but may be any category.

D - Required to be operational for deposit removal and other deactivation activities, as well as cylinder change-outs.
E - Facility is required for operations activities.
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Attachment L-8: Contractor’s Proposed Accounting System Information

1. Isthe proposed accounting system in accord with generally accepted accounting
principles applicable in the circumstances? Explain.

2. Does the proposed accounting system provide for:

a. Proper segregation of direct costs from indirect costs? Explain.

b. Identification and accumulation of direct costs by contract? Explain.

c. Alogical and consistent method for the allocation of indirect costs to intermediate
and final cost objectives? (A contract is afinal cost objective.) Explain.

d. Accumulation of costs under general ledger control? Explain.

e. Atimekeeping system that identifies employees' labor by intermediate or
final cost objectives? Explain.

f. A labor distribution system that charges direct and indirect labor to the
appropriate cost objectives? Explain.

g. Interim (at least monthly) determination of costs charged to a contract through routine
posting of books of account? Explain.

h. Exclusion from costs charged to government contracts of amounts which are not
allowable in terms of FAR 31, Contract Cost Principles and Procedures, or other
contract provisions? Explain.
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i. Identification of costs by contract line item and by units (as if each unit or line
item were a separate contract) if required by the proposed contract? Explain.

j. Segregation of preproduction costs from production costs? Explain.

3. Does the proposed Accounting System provide financial information:

a. Required by contract clauses concerning limitation of cost (FAR 52.232-20
and 21) or limitation on payments (FAR 52.216-16)? Explain.

b. Required to support requests for progress payments? Explain.

4. Isthe proposed accounting system designed, and are the records maintained in
such a manner, that adequate, reliable data are developed for use in pricing follow-
on acquisitions? Explain.

Is the accounting system currently in full operation? If not, describe which portions are: (1)
in operation; (2) set up, but not yet in operation; (3) anticipated; or (4) nonexistent.

L- 52



Paducah Deactivation
RTP No. DE-SOL-0004563

PWS
Cl211
Cl221
Cl12231
C.1.2.2.3.6
Cl1224
C.1.2.25
C.l1228.1
C.1.2.28.2
C.1229
C.1.2.2.10
C.l12211
C.1.2.2.12
C.1.2.2.13
C.1.2.2.14
C.1.2.2.15
C.1.23

Attachment L-9: DOE Historical Pricing

Description
Facility Walkdowns

Project Planning, Integration & Interface
Integrated Safety Management Systems
Quality Assurance / Quality Control
Regulatory Compliance and Permits
Sampling and Data Management

Security Program

Nuclear Materials Control and Accountability
Records Management and Document Control
Program Management Support

Real and Personal Property Management
Computing and Telecommunications

Energy Efficiency

DOE Consolidated Audit Program (DOECAP)
Asset Recovery and Recycling

Post-GDP Shutdown Env. Remediation Transition
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Annual

Expenditures

2,050,000
450,000
1,000,000
2,000,000
1,000,000
500,000
350,000
1,350,000
500,000
2,600,000
800,000
3,000,000
100,000
100,000
100,000
4,000,000
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Attachment L-10: Analytical Laboratory Methods

AnaType Method Matrix Estimated Lab Test Description (Analysis)
Number
per Year
WETCHEM | 130.2 Water 5 Hardness
WETCHEM | 130.2 Ground Water | 10 Hardness
WETCHEM | 130.2 Surface Water | 51 Hardness
WETCHEM | 130.2 Waste Water 23 Hardness
WETCHEM | 160.1 Ground Water | 171 Dissolved Solids
WETCHEM | 160.1 Surface Water | 55 Dissolved Solids
WETCHEM | 160.1 Waste Water 3 Dissolved Solids
WETCHEM | 160.2 Surface Water | 167 Suspended Solids
WETCHEM | 160.2 Waste Water 62 Suspended Solids
WETCHEM | 160.3 Surface Water | 28 Total Solids
OTHOR 1664A Water 16 Oil and Grease, Gravimetric
OTHOR 1664A Surface Water | 110 Oil and Grease, Gravimetric
OTHOR 1664A Waste Water 52 Oil and Grease, Gravimetric
WETCHEM | 180.1 1978 Surface Water | 4 Turbidity
METAL 200.8 Water 21 Metals
METAL 200.8 Surface Water | 141 Metals
METAL 200.8 Waste Water 52 Metals
METAL-D 200.8 Waste Water 33 Metals - Dissolved
METAL 245.2 Water 10 Mercury by CVAA
METAL 245.2 Surface Water | 1 Mercury by CVAA
METAL 245.2 Waste Water 32 Mercury by CVAA
ANION 300.0 Water 10 Anions by lon Chromatography
ANION 300.0 Ground Water | 6 Anions by lon Chromatography
ANION 300.0 Surface Water | 33 Anions by lon Chromatography
ANION 300.0 Waste Water 23 Anions by lon Chromatography
WETCHEM | 310.1 Ground Water | 16 Alkalinity
WETCHEM | 335.2 Waste Water 3 Total Cyanide
ANION 340.2 Water 4 Fluoride by lon Selective Electrode
ANION 340.2 Waste Water 3 Fluoride by lon Selective Electrode
WETCHEM | 345.1 1974 Water 20 lodide
WETCHEM | 345.1 1974 Ground Water | 168 lodide
WETCHEM | 345.1 1974 Waste Water 3 lodide
WETCHEM | 350.3 Water 2 Ammonia by lon Selective Electrode
WETCHEM | 350.3 Waste Water 3 Ammonia by lon Selective Electrode
WETCHEM | 3500-Fe B 17 | Ground Water | 10 Hexavalent Chromium
ANION 365.3 Water 5 Phosphorus - All forms Colorimetric
METAL 365.3 Water 4 Phosphorus - All forms Colorimetric
WETCHEM | 365.3 Water 1 Phosphorus - All forms Colorimetric
ANION 365.3 Ground Water | 2 Phosphorus - All forms Colorimetric
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METAL 365.3 Surface Water | 60 Phosphorus - All forms Colorimetric
ANION 365.3 Waste Water 23 Phosphorus - All forms Colorimetric
WETCHEM | 370.1 Ground Water | 8 Dissolved Silica

WETCHEM | 376.1 Water 4 Sulfide

WETCHEM | 376.1 Ground Water | 20 Sulfide

WETCHEM | 377.1 Water 4 Sulfite

WETCHEM | 377.1 Ground Water | 20 Sulfite

WETCHEM | 410.4 1978 Water 4 COD

WETCHEM | 410.4 1978 Ground Water | 169 COD

WETCHEM | 410.4 1978 Surface Water | 28 COD

WETCHEM | 410.4 1978 Waste Water 24 COD

WETCHEM | 5210B Surface Water | 5 BOD & CBOD

WETCHEM | 5210B Waste Water 23 BOD & CBOD

METAL 6010B Liquid 4 Metals by ICP

TCLPMET | 6010B Liquid 6 Metals by ICP

METAL 6010B Solid 16 Metals by ICP

METAL 6010B Water 55 Metals by ICP

METAL 6010B Ground Water | 211 Metals by ICP

METAL 6010B Surface Water | 21 Metals by ICP

METAL-D 6010B Surface Water | 18 Metals by ICP - Dissolved
METAL 6010B Waste Water 5 Metals by ICP

TCLPMET | 6010B TCLP Liquid 6 Metals by ICP

TCLPMET | 6010B TCLP Sludge 3 Metals by ICP

TCLPMET | 6010B TCLP Solid 34 Metals by ICP

METAL 6020 Water 60 Metals by ICP-MS

METAL 6020 Ground Water | 249 Metals by ICP-MS

METAL-D 6020 Ground Water | 227 Metals by ICP-MS - Dissolved
METAL 6020 Surface Water | 79 Metals by ICP-MS

METAL-D 6020 Surface Water | 18 Metals by ICP-MS - Dissolved
METAL 6020 Waste Water 6 Metals by ICP-MS

PPCB 608A Water 4 PCB Analysis by GC

PPCB 608A Surface Water | 80 PCB Analysis by GC

VOA 624 Water 148 Volatiles by GCMS

VOA 624 Surface Water | 145 Volatiles by GCMS

VOA 624 Waste Water 52 Volatiles by GCMS

METAL 7470A Liquid 4 Mercury by CVAA

TCLPMET | 7470A Liquid 6 Mercury by CVAA

METAL 7470A Water 55 Mercury by CVAA

METAL 7470A Ground Water | 188 Mercury by CVAA

METAL-D 7470A Ground Water | 20 Mercury by CVAA - Dissolved
METAL 7470A Surface Water | 21 Mercury by CVAA

METAL-D 7470A Surface Water | 18 Mercury by CVAA - Dissolved
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METAL 7470A Waste Water 6 Mercury by CVAA

TCLPMET | 7470A TCLP Liquid 6 Mercury by CVAA

TCLPMET | 7470A TCLP Sludge 3 Mercury by CVAA

TCLPMET | 7470A TCLP Solid 34 Mercury by CVAA

METAL T471A Solid 12 Mercury by CVAA

VOA 8011 Water 54 12BrEthane and 12Br3CIPa by GC

VOA 8011 Ground Water | 168 12BrEthane and 12Br3CIPa by GC

VOA 8011 Waste Water 3 12BrEthane and 12Br3CIPa by GC

PPCB 8082 Liquid 2 PCB Analysis by GC

PPCB 8082 OIL 24 PCB Analysis by GC

PPCB 8082 SE 30 PCB Analysis by GC

PPCB 8082 Solid 32 PCB Analysis by GC

PPCB 8082 Water 56 PCB Analysis by GC

PPCB 8082 Ground Water | 172 PCB Analysis by GC

PPCB-D 8082 Ground Water | 4 PCB Analysis by GC

PPCB 8082 WIPE 249 PCB Analysis by GC

PPCB 8082 Surface Water | 117 PCB Analysis by GC

PPCB 8082 Waste Water 65 PCB Analysis by GC

VOA 8260B Solid 4 Volatiles by GCMS

VOA 8260B Water 321 Volatiles by GCMS

VOA 8260B Ground Water | 686 Volatiles by GCMS

VOA 8260B Surface Water | 21 Volatiles by GCMS

VOA 8260B Waste Water 10 Volatiles by GCMS

TCLPVOA | 8260B TCLP Solid 6 Volatiles by GCMS (includes 1311 extraction
cost)

SVOA 8270C Solid 4 Semi-volatiles by GCMS

SVOA 8270C Water 6 Semi-volatiles by GCMS

SVOA 8270C Surface Water | 18 Semi-volatiles by GCMS

TCLPSVL 8270C Waste Water 2 Semi-volatiles by GCMS

ANION 8308 Urine 20 Fluoride in Urine by lon Selective Electrode

PHYSC 8308 Urine 20 Fluoride in Urine by lon Selective Electrode

RADS 900.0 Water 7 Gross Alpha/Beta Activity

RADS 900.0 Surface Water | 28 Gross Alpha/Beta Activity

RADS 900.0 Waste Water 23 Gross Alpha/Beta Activity

OTHIN 9002 Solid 39 Bulk Asbestos

WETCHEM | 9010C Ground Water | 168 pH

PHYSC 9040B Liquid 1 pH

PHYSC 9040B Ground Water | 3 pH

PHYSC 9040B Surface Water | 4 pH

PHYSC 9040B Waste Water 3 pH

ANION 9056 Water 18 Anions by lon Chromatography

ANION 9056 Ground Water | 279 Anions by lon Chromatography
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ANION 9056 Waste Water 3 Anions by lon Chromatography

WETCHEM | 9060 Water 8 Total Organic Carbon (TOC)

WETCHEM | 9060 Ground Water | 188 Total Organic Carbon (TOC)

WETCHEM | 9060 Surface Water | 55 Total Organic Carbon (TOC)

WETCHEM | 9060 Waste Water 3 Total Organic Carbon (TOC)

ANION 9214 Ground Water | 168 Fluoride by Selective lon Electrode

WETCHEM | 9222 B 17 Ground Water | 12 Total Coliform

RADS 9310 Water 38 Gross Alpha / Beta Activity

RADS 9310 Ground Water | 222 Gross Alpha / Beta Activity

RADS 9310 Surface Water | 21 Gross Alpha / Beta Activity

METAL PT7001 Solid 2 Digestion for solids/soils with HF

RADS RL-7100 Liquid 12 Technetium-99

RADS RL-7100 Sludge 3 Technetium-99

RADS RL-7100 Solid 86 Technetium-99

RADS RL-7100 Urine 20 Technetium-99

RADS RL-7100 Water 96 Technetium-99

RADS RL-7100 Ground Water | 688 Technetium-99

RADS RL-7100 Wipe 60 Technetium-99

RADS RL-7100 Surface Water | 45 Technetium-99

RADS RL-7100 Waste Water 86 Technetium-99

RADS RL-7111 Solid 25 Gross Alpha / Beta Activity

RADS RL-7111 Water 74 Gross Alpha / Beta Activity

RADS RL-7111 Ground Water | 240 Gross Alpha / Beta Activity

RADS RL-7111 Wipe 10 Gross Alpha / Beta Activity

RADS RL-7111 Surface Water | 182 Gross Alpha / Beta Activity

RADS RL-7124 Liquid 12 Radionuclides by Gamma Spectroscopy

RADS RL-7124 Sludge 3 Radionuclides by Gamma Spectroscopy

RADS RL-7124 Solid 65 Radionuclides by Gamma Spectroscopy

RADS RL-7124 Water 8 Radionuclides by Gamma Spectroscopy

RADS RL-7124 Wipe 60 Radionuclides by Gamma Spectroscopy

RADS RL-7124 Waste Water 92 Radionuclides by Gamma Spectroscopy

RADS RL-7124EXT Solid 9 Radionuclides by Gamma Spectroscopy -
Extended

RADS RL-7124EXT Water 23 Radionuclides by Gamma Spectroscopy -
Extended

RADS RL-7124EXT Ground Water | 177 Radionuclides by Gamma Spectroscopy -
Extended

RADS RL-7124EXT Surface Water | 21 Radionuclides by Gamma Spectroscopy -
Extended

RADS RL-7124EXT Waste Water 3 Radionuclides by Gamma Spectroscopy -
Extended

RADS RL-7128AM Liquid 12 Americium by Alpha Spectroscopy

RADS RL-7128AM Sludge 3 Americium by Alpha Spectroscopy

RADS RL-7128AM Solid 65 Americium by Alpha Spectroscopy
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RADS RL-7128AM Water 8 Americium by Alpha Spectroscopy

RADS RL-7128Am Ground Water | 9 Americium by Alpha Spectroscopy

RADS RL-7128AM Wipe 60 Americium by Alpha Spectroscopy

RADS RL-7128AM Surface Water | 21 Americium by Alpha Spectroscopy

RADS RL-7128AM Waste Water 49 Americium by Alpha Spectroscopy

RADS RL-7128NPPU | Liquid 12 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | Sludge 3 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | SOIL 7 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | Solid 67 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NpPu | Water 10 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | Ground Water |9 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | Wipe 60 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NPPU | Surface Water | 30 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128NpPu | Waste Water 52 Neptunium/Plutionium by Alpha
Spectroscopy

RADS RL-7128Th Liquid 12 Thorium by Alpha Spectroscopy

RADS RL-7128Th Sludge 3 Thorium by Alpha Spectroscopy

RADS RL-7128Th Soil 7 Thorium by Alpha Spectroscopy

RADS RL-7128Th Solid 58 Thorium by Alpha Spectroscopy

RADS RL-7128Th Water 26 Thorium by Alpha Spectroscopy

RADS RL-7128Th Ground Water | 177 Thorium by Alpha Spectroscopy

RADS RL-7128Th Wipe 60 Thorium by Alpha Spectroscopy

RADS RL-7128Th Surface Water | 21 Thorium by Alpha Spectroscopy

RADS RL-7128Th Waste Water 52 Thorium by Alpha Spectroscopy

RADS RL-7128U Solid 11 Uranium by Alpha Spectroscopy

RADS RL-7128U Water 27 Uranium by Alpha Spectroscopy

RADS RL-7128U Ground Water | 57 Uranium by Alpha Spectroscopy

RADS RL-7128U WIPE 30 Uranium by Alpha Spectroscopy

RADS RL-7128U Surface Water | 40 Uranium by Alpha Spectroscopy

RADS RL-7128U Waste Water 78 Uranium by Alpha Spectroscopy

RADS RL-7129 Water 28 Radium-224 and Radium-226 by Alpha
Spectroscopy

RADS RL-7129 Ground Water | 256 Radium-224 and Radium-226 by Alpha
Spectroscopy

RADS RL-7129 Waste Water 3 Radium-224 and Radium-226 by Alpha
Spectroscopy

RADS RL-7140 Liquid 12 Strontium-90

RADS RL-7140 Sludge 3 Strontium-90
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RADS RL-7140 Solid 65 Strontium-90

RADS RL-7140 Water 20 Strontium-90

RADS RL-7140 Ground Water | 168 Strontium-90

RADS RL-7140 Wipe 60 Strontium-90

RADS RL-7140 Waste Water 6 Strontium-90

RADS RL-7155 Water 20 Tritium

RADS RL-7155 Ground Water | 168 Tritium

RADS RL-7155 Waste Water 3 Tritium

RADS ST7106 Liquid 34 Uranium Assay by ICP-MS

RADS ST7106 Sludge 3 Uranium Assay by ICP-MS

RADS ST7106 Solid 67 Uranium Assay by ICP-MS

RADS ST7106 Water 16 Uranium Assay by ICP-MS

RADS ST7106 Ground Water | 52 Uranium Assay by ICP-MS

RADS ST7106 Wipe 30 Uranium Assay by ICP-MS

RADS ST7106 Waste Water 84 Uranium Assay by ICP-MS

RADS ST7107 Urine 20 Uranium Assay by ICP-MS

Annual Estimate for DUF6 Laboratory Support

AnaType Method Matrix Estimated Analysis
Number
per Year
NA Specific Hydrofluoric 150-210 % Acid, metals, Silicon, Sulfur, Chloride
Acid Product (SW-846 ) & Uranium by Alpha
Spectrometer - Requires 24-hour turnaround
for pickup and lab analysis

NA Specific Potassium 105 Concentration ( % KOH) - Requires 24-hour

Hydroxide turnaround for pickup and lab analysis
(KOH)

NA Specific Uranium Oxide | 100-200 Uranium to Oxygen ratio, Moisture, Metals,
Glycol contamination - Requires 7-day
turnaround

NA Specific Uranium Oxide | 12-24 Radioactivity, Metal impurities, %TC-99, %
TRU - Requires 28-day turnaround

NA Specific NDA for Feed 260 Assay confirmation for Conversion Facility

Cylinder minimum delivery
movements
NA Specific Calcium 5 Uranium & isotopes, TC-99, americium,
Fluoride Metals, gross Alpha / Beta activity- Requires
28-day turnaround

NA Specific Deionized 4 Metals, Conductivity, Total Solids,

Water Hardness- Requires 28-day turnaround

NA Specific Metal Zorb 2 Uranium & Uranium daughter Isotopes

Sponge Arsenic, Zinc, Barium, Selenium, Heavy

Metals and TCLP- Requires 28-day
turnaround
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NA Specific Miscellaneous | 24 Radioactivity, Paint Contaminants, PCBs,
waste samples Blasting Sand contaminants, HF / acid
exposure- Requires 28-day turnaround
NA Specific Miscellaneous | 12-24 Various destructive analyses, Tensile
Engineering testing, load testing, material identification &
samples confirmation, Corrosion analysis, Failure

Mode Determination
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